
 

Scope:  Defensive Positions at Tumaco, Nariño, Colombia

Magnitude of Project:  Betw een US$40,000.00 and US$70,000.00

Section 00000 - SF1442

Section 00100 - Proposal Schedule / Statement of Work / Instructions to Offerors

Section 00600 - Representations and Certif ications

Section 00700 - Contract Clauses

Section 00800 - Special Contract Requirements

Technical Exhibit

ASTRID PARDO 011-571-383-2386

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED

09-Apr-2015

(RFP)

(IFB)

X

CALL:

B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA

FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance w ithin _______10 calendar days and complete it w ithin ________120 calendar days after receiving

aw ard, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________FAR 52.211-10

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?

(If "YES," indicate within how many calendar days after award in Item 12B.)

YES X NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________1 copies to perform the w ork required are due at the place specif ied in Item 8 by ___________  

local time ______________19 May 2015 (date). If  this is a sealed bid solicitation, offers must be publicly opened at that time.

shall be marked to show  the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee is, X is not required.

C.  All offers are subject to the (1) w ork requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______120 calendar days for Government acceptance after the date offers are due w ill not be considered and w ill be rejected.

SOLICITATION, OFFER, 

AND AWARD
(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

7. ISSUED BY CODE

REGIONAL CONTRACTING OFFICE (RCO) BOGOTA

U.S. EMBASSY-BOGOTA

USMILGRP UNIT 5130

AP0 AA 34038-5130

W913FT

PAGE OF PAGES

1 OF

CODE W9094

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

10:00 AM (hour)

Sealed envelopes containing offers 

ASTRID PARDO

AMERICAN EMBASSY COLOMBIA; CRA. 45 # 24B-27

BOGOTA  

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

8. ADDRESS OFFER TO (If Other Than Item 7)

011-571-275-2084FAX:TEL: 011-571-275-2552 TEL: 571 2752386 FAX:

W913FT-15-R-0006 43



 

20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)

(Construction, Alteration, or Repair)

CODE FACILITY CODE

17. The offeror agrees to perform the w ork required at the prices specif ied below  in strict accordance w ith the terms of this solicitation, if  this offer is

accepted by the Government in w riting w ithin ________  calendar days after the date offers are due.

the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN

OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE27. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. (Include area code)

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your of f er on this solicitation, is hereby  accepted as to the items listed. This award con-

to f urnish and deliv er all items or perf orm all work, requisitions identif ied summates the contract, which consists of  (a) the Gov ernment solicitation and

on this f orm and any  continuation sheets f or the consideration stated in this y our of f er, and (b) this contract award. No f urther contractual document is

contract.  The rights and obligations of  the parties to this contract shall be necessary .

gov erned by  (a) this contract award, (b) the solicitation, and (c) the clauses,

representations, certif ications, and specif ications or incorporated by  ref er-

ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print)

TEL: EMAIL:

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(M ust be fully completed by offeror)OFFER 
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Section 00010 - Solicitation Contract Form 
 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0001  1 Job   
 DEFENSIVE POSITIONS 

FFP 

Defensive Positions at Tumaco, Nariño IAW the SOW attached. 

FOB: Destination 

  

 

   

  

 

 NET AMT  

 

    

               

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0002  1 Job   
 DEFENSE BASE ACT INSURANCE 

FFP 

Propose if applicable. This CLIN will not be included in evaluating price. 

 

This amount represents the estimated DBA insurance premium (estimated payroll 

of the offeror and its subcontractors times(s)). The actual amount to be paid will be 

based on the amount of the agent/broker’s invoice submitted by the contractor 

contract award. In the event of recalculation of the premium by the insurance 

carrier based on actual payroll amounts, the Contracting Officer will adjust this 

CLIN by contract modification to reflect actual premium amounts paid. For more 

information, see FAR clause 52.228-3, Worker’s Compensation Insurance. 

FOB: Destination 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0003  1 Job   
 CMR 

FFP 

WORKERS COMPENSATION INSURANCE:  Before commencing performance 

under this contract, the contractor shall provide workers' compensation insurance 

or security as required by the Defense Base Act (DBA) and maintain it until 

performance is completed.  This cost will be excluded from price evaluation. This 

estimated amount will be adjusted throughout the contract period as necessary 

using projected and actual labor expenditures. The contractor shall be reimbursed 

for reasonable, allowable, and allocable DBA insurance costs upon submission of 

proof of payment of the insurance provider. Offerors shall include in their 

proposals a statement as to whether or not only local nationals or third country 

nationals hired outside the United States will be employed on the resultant 

contract. 

FOB: Destination 

  

 

   

  

 

 NET AMT  

 

    

               

 

 

 

 

DELIVERY INFORMATION 

 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

          

0001  120 dys. ADC  1  SEE REMARKS FOR ADDITIONAL 

INFORMATION 

SEE REMARKS 

SEE REMARKS AA  

FOB:  Destination  

  

          

0002  120 dys. ADC  1  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

0003  120 dys. ADC  1  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

 

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 
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CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

0001  N/A  N/A  N/A  Government  

0002  N/A  N/A  N/A  Government  

0003  N/A  N/A  N/A  Government  
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Section 00100 - Bidding Schedule/Instructions to Bidders 
 

CLAUSES INCORPORATED BY REFERENCE 

 

 
52.204-6  Data Universal Numbering System Number  JUL 2013    

52.232-28  Invitation to Propose Performance-Based Payments  MAR 2000    

52.236-28  Preparation of Proposals--Construction  OCT 1997    

52.252-1  Solicitation Provisions Incorporated By Reference  FEB 1998    

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
52.233-2     SERVICE OF PROTEST (SEP 2006) 

  

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with 

an agency, and copies of any protests that are filed with the Government Accountability Office (GAO), shall be 

served on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt 

from  

 

Regional Contracting Office (RCO) - Bogota 

U.S. Embassy – Bogota 

MILGP Unit 5140 

APO AA 34038 

 

 

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 

the GAO.  

 

(End of provision)  

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) 

 

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting 

the Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or quoters 

are urged and expected to inspect the site where the work will be performed. 

 

(b) Site visits may be arranged during normal duty hours by contacting: May 05-2015 

 

Name:   Mr. Anibal Melendez 

Address: anibal.melendez@tcsc.southcom.mil 

  Telephone: 011-57-1-275-2525 
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(End of provision) 

  

 

 

STATEMENT OF WORK 

STATEMENT OF WORK (SOW) 

DEFENSIVE POSITIONS AT TUMACO-NARIÑO DEPARTMENT, COLOMBIA 

PART 1 

 

 

1.  GENERAL:  The Contractor shall construct five defensive positions using sandbags for the walls and treated 

wooden timber for columns and roof structure.  The defensive position wall shall have a concrete liner to protect 

sandbags from the environment.  The defensive position roof shall allow for two rows of filled sandbags.  The 

defensive positions shall be constructed in the Tumaco-Nariño Department, Colombia in accordance with (IAW) the 

Statement of Work (SOW).  The Contractor shall be required to design the foundation for the defensive positions.  

The United States (U.S.) Government shall not exercise any supervision or control over the Contractor’s employees 

performing the tasks herein.  Such contract employees shall be accountable solely to the Contractor who, in turn 

shall be responsible to the U.S. Government 

 

1.1 Scope of Work:  The Contractor shall furnish all management, supervision, labor, equipment, material, 

transportation, and supplies required to construct five new defensive positions.  Work shall include site preparation, 

concrete slab, sandbags filling and installation, and roof system installation.  The work shall comply with all 

applicable construction country codes.  The Contractor shall obtain all required construction permits and shall 

conduct a site visit to verify details and the scope of work.  Offerors are urged and expected to visit the site where 

the work will be performed.  Offerors are responsible for verifying dimensions and other information presented in 

this document before submitting their proposal.  The Contractor shall include in his/her proposal all expenses to 

include material costs, transportation, utilities, transaction fees, incidental, all taxes, and all direct and indirect costs.  

Only the Contracting Officer has authority to make changes to any contract resulting from the solicitation of this 

project, including but not limited to increases, decreases, time extensions, and changes in prices. The Contracting 

Officer will appoint a Contracting Officer’s Representative (COR) in writing.  After contract award, coordination of 

progress and submission of all submittals shall be submitted thru the COR for review before approval by the 

Contracting Officer. The defensive positions will improve perimeter visibility and security.  They shall be located 

along the outer perimeter of the installation, at locations selected by the US ARMY SOUTH (ARSOUTH) Force 

Protection team and the Colombian Marines Base officials. Exact locations will be provided by ARSOUTH to the 

contractor during the site visit to be held on May 05, 2015 (see FAR Clause 52.236-27).  Technical Exhibit 2 – 

Approximate Location shows defensive positions approximate location.  Work executed by the contractor shall 

include but is not limited to: 

 

- Site preparation (i.e. cut, fill, level, drainage); 

- Sandbag filling and installation; 

- Concrete slab construction; 

- Treated lumber structure; 

- Design validation and construction of defensive positions; and  

- Any other related works for the construction of the defensive positions. 

 

Note:  The Contractor shall verify all dimensions and/or quantities on site before providing proposal and 

commencing works.  Provided quantities are approximated and it is contractor responsibility to verify these 

dimensions during the site visit.  If discrepancies are found, he shall immediately notify contracting officer 

and contracting officer representative. 

 

The Contractor and their subcontractors shall comply with Colombian Safety regulations and laws. Where project 

activities are not governed by Colombian regulation, the contractor shall comply with safety and health 

requirements as established by EM 385-1-1, by U.S. Army Corps of Engineers. 
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1.2 Background:  The project is part of US Army South Anti-Terrorism/Force Protection program in support to 

Colombia Security Cooperation Office (SCO).  This project consists of the construction of five defensive positions 

at Tumaco Colombian Marine Base.   Defensive positions shall meet physical security and army standards as 

outlined in the ATTP 3-39.32, Physical Security, Unified Facilities Criteria (UFC) 4-022-01, Unified Facilities 

Guide Specifications (UFGS) 32 31 13.51, UFC 4-022-03 and Military Handbook (MIL-HDBK) 1013/10.  US 

personnel and assets are currently located at this base.  Continuous attempts to attack or infiltrate the base are 

common, and Tumaco BRIM 4 perimeter requires additional protection.  US missions are still operating from this 

location. 

 

1.3 Objectives:  The objective of this project is to improve physical security conditions at the Colombian Marines 

Base (BRIM 4) located in Tumaco, Nariño Department, Colombia.  The BRIM 4 perimeter lacks of basic perimeter 

deterrent elements such as surveillance cameras, perimeter lights and observation towers.  The existing access 

control points and perimeter fence are inadequate.  Access control point lacks of bollards, spikes, arm gates, and 

adequate layout to minimize potential entry.  Existing fence is rusted and missing in sections.  An existing residence 

inside the Colombian Marines Base (BRIM 4) houses the US Civil Military Support Element (CMSE) team who is 

currently working in Tumaco.  Providing these physical security enhancements is critical for the CMSE team and 

other US missions.   

 

1.4 Scope: The Contractor shall construct five defensive positions using treated lumber, sandbags, concrete slab, 

and roof system in the Tumaco, Nariño Department, Colombia.  The Contractor shall furnish all labor, 

transportation, equipment, materials, and any other necessary infrastructures for the construction of five defensive 

positions to allow fighting guns installation and operators.  Exact location will be provided by US ARMY SOUTH 

representatives during the site visit at the La Macarena Colombia Army Military Base.  See FAR Clause 52.236-27 

Site Visit (Construction) under Section 00100 of the solicitation for specific site visit date, time and instructions. 

 

1.5 Required Delivery:  The work shall begin within ten (10) days after the Contractor receives the contract award, 

and the project shall be completed in 120 days or less from receipt of contract award. This delivery time includes 

clean-up of the site area.   

 

1.6 General Information: 

 

1.6.1 Quality Control (QC):  The Contractor shall develop and maintain an effective quality control program to 

ensure services are performed in accordance with this SOW and applicable regulations.  The Contractor shall 

develop and implement procedures to identify, prevent, and ensure non-recurrence of defective services.  The 

Contractor’s quality control program is the means by which he assures himself that his work complies with the 

requirement of the contract. Contractor shall deliver Quality Control Plan (QCP) to the Contracting Officer’s 

Representative (COR) and Contracting Officer (KO) for approval within 30 days of contract award.  The Contractor 

shall have five (5) working days to submit any changes for COR and KO acceptance. 

 

1.6.2 Quality Assurance (QA):  The Government shall evaluate the Contractor’s performance under this contract 

in accordance with the Quality Assurance Surveillance Plan.  This plan is primarily focused on what the 

Government must do to ensure that the Contractor has performed in accordance with the performance standards.  It 

defines how the performance standards will be applied, the frequency of surveillance, and the minimum acceptable 

defect rate(s).        

1.6.3  Recognized Holidays: The Contractor is not required to perform work on Colombian holidays. 

New Year’s Day     Feast of Saints Peter and Paul 

Epiphany     Independence Day 

St. Joseph’s Day     Battle of Boyacá 

Holy Thursday     Assumption Day 

Good Friday     Discover of America 

Labor Day     All Saints Day 

Ascension Day     Cartagena’s Independence Day 

Corpus Christi     Immaculate Conception 
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Fest of the Sacred Heart    Christmas Day 

 

1.6.4 Hours of Operation:  The Contractor shall execute work within the following work schedule: Monday 

through Friday, 7:00 a.m. through 5:00 p.m. and Saturdays 8:00 a.m. through 3:00 p.m., except Colombian holidays 

or when the local Government facilities are closed due to local or national emergencies, administrative closings, or 

similar Government directed facility closings.  The Contractor must at all times maintain an adequate workforce for 

the uninterrupted performance of all tasks defined within this SOW when the Government facility is not closed.  

When hiring personnel, the Contractor shall keep in mind that the stability and continuity of the workforce are 

essential. 

1.6.5 Place of Performance:  The work to be performed under this contract will be performed at the 4th Colombian 

Marine Installation or BRIM 4 (Armada Nacional-Cuarta Brigada de Infanteria de Marina-Batallon Fluvial de 

Infanteria de Marina No. 70) located in Tumaco, Nariño Department, Colombia.  Prior to the commencement of 

work, access to the installation will be coordinated with the security point of contact 

 

1.6.6  Type of Contract:  The Government plans to award a Firm Fixed Price contract for this requirement. 

 

1.6.7  Security Requirements. The Contractor and/or associated subcontractor employees shall comply with 

applicable installation access and local security policies and procedures. 

 

1.6.7.1  AT Awareness Training for Contractor Personnel Traveling Overseas.  Upon award of the contract, or 

within 30 days of employment of new personnel performing services under this contract, the Contractor will 

coordinate with the supporting DoD Agency AT Officer through the Government Representative, for AOR specific 

AT awareness training for U.S. based contractor employees and associated subcontractor employees.  This training 

will be updated as required by the supporting installation AT policies. Verification of the training will be made 

available to the Government Representative upon request. 

 

1.6.7.2  Background Checks.  At the time of award of the contract or when hiring new contract workers, the 

Contractor shall ensure contractor employees and subcontractor employees performing services under this contract 

have passed a security check done by the Host Nation and Security Force at the BRIM 4 Security Office.  Security 

checks that have been completed as part of a security clearance background investigation, or a previous background 

check that was a condition of employment, meet this requirement.  Documentation of these checks will be made 

available to the Government Representative upon request.  The Government retains the right to exclude any 

employee from performance of duties under this contract if a security check reveals information an employee is a 

security risk.  The exclusion of an employee for security reasons will not relieve the Contractor from performance 

of services required under this contract.  If the Government determines additional background checks are required, 

at a minimum, and upon request from the Government, the Contractor shall provide to the Government 

Representative, the following information on any contractor or subcontractor employee performing services under 

this contract: 

 Full birth name 

 Married name (if applicable) 

 SSN or local equivalent (ID card number) 

 Date of birth 

 Place of birth (city, country) 

 

1.6.7.2.1  If a background check on any employee performing services under this contract, whether the check was 

conducted as a condition of employment or as part of the contract with the Government, reveals any information 

from any source of criminal activity by Contractor employees, subcontractors, or subcontractor employees, the 

Contractor shall immediately: 

 

 Notify the Government Representative of that information; and  

 Any actions taken against Contractor employees, subcontractors, or subcontractor employees pursuant to 

this clause. 
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 Traffic violations, other than parking, will be reported to the Government Representative only if the 

contract is for drivers for the Government. 

 

1.6.7.2.2  The Contractor shall also immediately- 

 

 Notify the Government Representative of any suspicious activity by Contractor employees, subcontractors, 

or subcontractor employees the Contractor believes may pose a risk to U.S. national security or imminent 

risk of deadly bodily harm to any person;  

 Any actions taken against Contractor employees, subcontractors, or subcontractor employees pursuant to 

this clause. 

 

1.6.7.2.3  Remedies. In addition to other remedies available to the Government, the Contractor's failure to comply 

with the requirements of this paragraph may result in- 

 

 Requiring the Contractor to remove a Contractor employee or employees from the performance of the 

contract; 

 Requiring the Contractor to terminate a subcontract;  

 Suspension of contract payments;  

 Loss of award fee, consistent with the award fee plan, for the performance period in which the Government 

determined Contractor non-compliance; 

 Termination of the contract for default or cause, in accordance with the termination clause of this contract; 

or 

 Suspension or debarment. 

 

1.6.7.2.4  Subcontracts.  The Contractor shall include the substance of this paragraph in all subcontracts. 

 

1.6.7.3  Employment Eligibility Contractor will ensure that all contractor employees and sub-contractor employees 

who reside in the U.S. performing services under this contract have been pre-screened for employment eligibility 

using the E-verify Program on the Department of Homeland Security website http://www.uscis.gov/e-verify.   

Personnel that have not met the employment eligibility requirement on this website are not authorized to perform 

services under this contract.  Verification of the eligibility check will be made available to the Government 

Representative upon request.  This requirement is not in lieu of and does not relieve the Contractor from the I-9 

Employment Eligibility Verification Forms for employment of personnel. 

 

1.6.7.4  Installation Access.  Contractor and all associated sub-contractor employees shall comply with applicable 

installation, facility and area commander installation/facility access and local security policies and procedures. The 

employee performing services under this contract shall also provide all information required for background checks 

to meet installation access requirements to be accomplished by installation Provost Marshal Office, Director of 

Emergency Services, Security Office or the host nation equivalent. 

 

1.6.7.5  Uniform.  The Contractor shall provide a standard uniform for all contractor and subcontractor employees 

performing services under this contract, and ensure they wear the uniform during appointed duty hours.  The 

uniform may consist of the same type and color shirt and slacks for all workers.  Company logo is optional. 

 

1.6.7.6  Identification.  If required by the Government, contract personnel and all associated sub-contractors 

employees accessing U.S. facilities or activities, shall present a valid picture ID provided by the Government while 

accessing Government owned or contracted facilities and shall adhere to facility security policies and restrictions. If 

applicable, Government issued access badges will not be worn outside designated facility where visible to the 

general public. 

 

1.6.7.7  Escorts:  The Contractor and all associated sub-contractor employees performing services under this 

contract shall be escorted at all times by an individual designated by the Host Nation Security Office or Security 

Force while performing work at this installation.  

http://www.uscis.gov/e-verify


W913FT-15-R-0006 

 

Page 11 of 43 

 

 

 

1.6.7.8  Vetting.  The Contractor company and all associated sub-contractor companies, must have been vetted by 

the US Embassy in the country which the contract will be performed.  For the purposes of this contract, the 

company is considered vetted if the company is located in the country which the contract will be performed unless 

the company has been previously barred from performing services for the Government. If during a previous vetting 

process the company was barred from performing service for the Government, then that is grounds for termination 

of the contract.  If the company is located outside of the country which the contract will be performed, the company 

must be vetted by the US Embassy in the country of performance.  Vetting will coordinated through the US 

Embassy's DOD Security Cooperation Office in the country of performance.  If during any previous vetting process 

in other countries, the company was barred from performing services for the Government, that is grounds for 

termination of the contract.  

 

1.6.7.9  Force Protection Condition (FPCON).  In addition to the changes otherwise authorized by the changes of 

clause of contract, should the US Government FPCON at any individual installation change, the Government may 

require changes in contractor security matters or process.  During FPCONs Charlie and Delta, only contract services 

that have been deemed “mission essential” by the Government will continue.  Contract services will resume when 

the FPCON is reduced to Bravo or lower. 

 

1.6.7.10  iWATCH.  The Contractor will ensure that all contractor employees and sub-contractor employees 

performing services under this contract have been briefed on the iWATCH Program, or equivalent for their 

supporting DoD Agency, within 30 days of employment under the contract.  The Contractor will coordinate with the 

supporting DoD Agency AT Officer through the Government Representative for the briefing.  This training will be 

updated as required by the supporting installation AT policies. A copy of the training attendance will be maintained 

by the Contractor and made available to the Government Representative upon request. 

 

1.6.7.11  Operations Security.  If the contractor, or a sub-contractor, or employees of either disclose any 

information that disrupts or harms the Government's operations or activities, then the Government retains the right 

to exclude any employee from performance of duties under this contract.  The exclusion of an employee for security 

reasons will not relieve the Contractor from performance of services required under this contract.  By way of 

example, personnel shall not sketch or take photos of government facilities or activities, unless related to service to 

be provided. Personnel shall not post or discuss government facility activities on any unauthorized public access 

media. All government paper products and removable digital storage material that is received, generated, or stored 

during the contract will be destroyed completely when no longer needed to preclude recognition of information. 

 

1.6.7.11.1  The Contractor shall take appropriate security measures to protect Government critical and sensitive 

information.  Contractor shall not disclose specifics of services to unauthorized personnel. Contractor will provide 

sub-contractors only required specifics to accomplish services and/or products delivery. 

 

1.6.7.11.2  Neither the Contractor nor the Contractor’s personnel shall disclose, or cause disclosure of any 

information concerning DoD operations and activities which could result in, or increase the likelihood of, the 

possible breach of the activity’s security or interrupt the continuity of DoD operations. Unauthorized disclosure of 

and/or failure to properly safeguard information, material, equipment, supplies, or proprietary data by the Contractor 

may subject the Contractor, its agent(s), or employees to criminal liability. 

 

1.6.7.11.3  Advertisement and Social Media.  The contractor shall NOT post information to public website or social 

media locations, personal or professional, that in any way disclose conference names, locations, hotel data, 

conference participants, discussions, pictures, etc. before, during or after the conference without the express consent 

of the Government. 

 

1.6.7.12  Medical.  Contractor will ensure that all contractor employees and subcontractor employees are medically, 

dentally, and psychologically fit for performance of their contracted duties.   

 

1.6.7.13  Security Clearance.  A security clearance for contracting personnel is not required for this project.  

Contractor personnel will not be accessing any restricted areas to accomplish this task. 
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1.6.7.14  Travel Requirements.   

 

1.6.7.14.1  Contractor will ensure that all U.S. citizen or resident, and TCN contractor employees and subcontractor 

employees performing services under this contract who are traveling into the USSOUTHCOM AOR follow the 

requirements identified in the Electronic Foreign Clearance Guide (FCG) at https://www.fcg.pentagon.mil/fcg.cfm 

and must have all necessary passports, visas, and other documents required to enter, exit or work in the 

USSOUTHCOM AOR; must have the appropriate DOD identity credential(s); must have the appropriate special 

area, country, and theater clearance as required in DOD Directive 4500.54E.  Contractor personnel shall return all 

U.S. Government issued identification, to include the Common Access Card, to appropriate U.S. Government 

authorities within 5 days of the end of their travel or contractual duties.  

1.6.7.14.2  All U.S. citizen or resident, and TCN contractor personnel must comply with the training requirements 

listed in the FCG.  Verification of the training will be made available to the Government Representative upon 

request.  Additionally, they must receive personal security training that includes at a minimum: 

 Safety and security issues facing employees within the USSOUTHCOM AOR. 

 Identifies safety and security contingency planning activities. 

 Identifies ways to utilize safety and security personnel and other resources appropriately. 

   

1.6.8 Physical Security. The Contractor shall be responsible for safeguarding all government equipment, 

information and property provided for Contractor use. At the close of each work period, all government facilities, 

equipment, and materials shall be secured. 

 

1.6.8.1  Contractor and workforce shall take appropriate security measures to protect U.S. Government critical and 

sensitive information. The Contractor shall not disclose specifics of the project to unauthorized personnel.  

Contractor shall provide their sub-contractors with only the required information to enable them to accomplish 

project delivery. All work related paper products and removable storage material that is received, generated, or 

stored during the contract shall be completely destroyed when no longer needed. Installation access badges will not 

be worn outside of the Government facility where visible to the general public. The Contractor and workforce 

personnel shall not sketch or take photos of Government facilities or activities, unless directly related to service to 

be provided. The Contractor shall not post or discuss government facility activities on any unauthorized public 

access media. The Contractor shall immediately report suspicious activities to security personnel. 

 

Contractor will have two means of getting access to the Colombian Marines Installations.  Contractor will be 

introduced to the Colombian Marines Installations security office during the pre-construction meeting.  Also 

contractor can contact Mr. Anibal Melendez (anibal.melendez.civ@mail.mil, Aniba.Melendez@tcsc.southcom.mil,  

Office #: 031-275-2525, or Cell #: 310-817-2461). 

 

1.6.8.2  Key Control. Not applicable. 

 

1.6.8.3  Lock Combinations. Not applicable. 

 

1.6.9 Post Award Conference/Periodic Progress Meetings.  The Contractor agrees to attend any post award 

conference convened by the contracting activity or contract administration office in accordance with Federal 

Acquisition Regulation Subpart 42.5. The KO, COR and other Government personnel, as appropriate, may meet 

periodically with the Contractor to review the Contractor's performance.  At these meetings the KO will apprise the 

Contractor of how the government views the Contractor's performance and the Contractor will apprise the 

Government of problems, if any, being experienced.  Appropriate action shall be taken to resolve outstanding 

issues.  These meetings shall be at no additional cost to the Government.  Contractor shall provide minutes of these 

meetings 2 days after the meetings are concluded.   

 

1.6.10 Contracting Officer Representative (COR).  The COR will be identified by separate letter.  The COR 

monitors all technical aspects of the contract and assists in contract administration.  The COR is authorized to 

perform the following functions: assure that the Contractor performs the technical requirements of the contract, 

perform inspections necessary in connection with contract performance:  maintain written and oral communications 

https://www.fcg.pentagon.mil/fcg.cfm
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with the Contractor concerning technical aspects of the contract, issue written interpretations of technical 

requirements, including Government drawings, designs, specifications: monitor Contractor's performance and 

approves progress payments on a monthly basis and notifies both the KO and Contractor of any deficiencies; 

coordinate availability of government furnished property, and provide site entry of Contractor personnel.  A letter of 

designation issued to the COR, a copy of which is sent to the Contractor, states the responsibilities and limitations 

of the COR, especially with regard to changes in cost or price, estimates or changes in delivery dates.  The COR is 

not authorized to change any of the terms and conditions of the resulting order.  

 

1.6.11 Key Personnel.  The following personnel are considered key personnel by the government:  The quality 

control representative, the project engineer/architect, field engineer/architect, project superintendant/foreman and 

any other engineers leading design (plans or calculations) efforts related to the project.  The Contractor shall 

provide a project engineer/architect who shall be responsible for the performance of the work.  The name of this 

person and an alternate who shall act for the project engineer/architect when they are absent shall be appointed in 

writing to the KO within ten (10) days of contract award.  The project engineer/architect shall have full authority to 

act for the Contractor on all contract matters relating to daily operation of this contract.  The project 

engineer/architect or alternate shall be available between 8:00 a.m. to 4:30 p.m., Monday thru Friday except Federal 

and Colombian holidays or when the government facility is closed for administrative reasons. 

Minimum qualifications for all key personnel are listed below:  The project engineer/architect shall have a 

bachelor’s degree in engineering/architecture and maintain a valid Colombian government professional registration, 

and at least ten (10) years of experience.  Field and design engineers/architects shall have a bachelor’s degree in 

engineering/architecture and maintain a valid Colombian professional registration, and at least five (5) years of 

experience with projects of a similar type and magnitude.  The project superintendent/foreman shall have at least 

three (3) years or three (3) projects of experience with projects of a similar type and magnitude. The Contractor’s 

quality control representative shall have at least five (5) years as a quality control inspector in the construction field. 

1.6.12 Identification of Contractor Employees:  The Contract personnel attending meetings, answering 

Government telephones, and working in other situations where their Contractor status is not obvious to third parties 

are required to identify themselves as such to avoid creating an impression in the minds of members of the public 

that they are Government officials.  They must also ensure that all documents or reports produced by Contractors 

are suitably marked as Contractor products or that Contractor participation is appropriately disclosed. 

1.6.13 Contractor Travel. Not applicable. 

1.6.14  Other Direct Costs. Not applicable. 

1.6.15 Data Rights.  The U.S. Government has unlimited rights to all documents/materials produced under this 

contract.  Any documents, designs, drawings, study and test outcomes, survey maps, belong to the U.S. Government 

and shall be turned over to the COR upon completion of the project.   All documents and materials produced under 

this contract shall be US Government owned and are the property of the US Government with all rights and 

privileges of ownership/copyright belonging exclusively to the Government.  These documents and materials may 

not be used or sold by the Contractor without written permission from the KO.  All materials supplied to the 

Government shall be the sole property of the Government and may not be used for any other purpose.  This right 

does not abrogate any other Government rights.  A structural license engineer shall approve the final project 

designs.  A geotechnical engineer shall approve conduct and approve soil study results and recommendations. 

1.6.16 Organizational Conflict of Interest.  (If applicable):  Contractor and subcontractor personnel performing 

work under this contract may receive, have access to or participate in the development of proprietary or source 

selection information (e.g., cost or pricing information, budget information or analyses, specifications or work 

statements, etc.) or perform evaluation services which may create a current or subsequent Organizational Conflict of 

Interests (OCI) as defined in FAR Subpart 9.5.  The Contractor shall notify the Contracting Officer immediately 

whenever it becomes aware that such access or participation may result in any actual or potential OCI and shall 

promptly submit a plan to the Contracting Officer to avoid or mitigate any such OCI.  The Contractor’s mitigation 

plan will be determined to be acceptable solely at the discretion of the Contracting Officer and in the event the 

Contracting Officer unilaterally determines that any such OCI cannot be satisfactorily avoided or mitigated, the 
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Contracting Officer may affect other remedies as he or she deems necessary, including prohibiting the Contractor 

from participation in subsequent contracted requirements which may be affected by the OCI. 

 

1.6.17 Laws and Regulations. 

 

1.6.17.1  Compliance Required.   The Contractor shall, as a minimum, and without additional expense to the U.S. 

Government, be responsible for complying with all Colombian laws, codes, ordinances, and regulations applicable 

to the performance of the work, including those of the host country, and with the lawful orders of any governmental 

authority having jurisdiction.   In the event that a Colombian law or regulation does not exist for a particular event, 

then the U.S. version of at least equal coverage will be specified by the U.S. Government in the particular section of 

this SOW. In the event of a conflict between the contract and such laws, regulations and orders, the Contractor shall 

promptly advise the KO of the conflict and of the Contractor's proposed course of resolution.   

 

1.6.17.2  Labor, Health and Safety Laws.  The Contractor shall comply with all local labor laws of Colombia, 

regulations, customs and practices pertaining to labor, safety, and similar matters, to the extent that such compliance 

is not inconsistent with the requirements of this contract.  The practices outlined in the Colombian regulation 

“Normatividad Salud Ocupacional y Seguridad Industrial” are the minimum acceptable standards.  The Contractor 

is responsible for training all personnel on fire and safety hazards.  Contractor personnel in the performance of their 

duties shall immediately report fire hazards, safety hazards and unsafe conditions to their supervisor.  In the event 

that a Colombian law or regulation does not exist for a particular event, then the U.S. version that covers that 

particular event will be specified in the particular section of this SOW. 

 

The Contractor and their subcontractors shall comply with Colombian Safety regulations and laws. Where project 

activities are not governed by Colombian regulation, the contractor shall comply with safety and health 

requirements as established by EM 385-1-1, by U.S. Army Corps of Engineers. 

 

1.6.18 Licenses and Permits. 

 

1.6.18.1  Contractor Licenses and Permits. The Contractor shall, at no additional cost to the U.S. Government, 

obtain all licenses and permits required for performance of work. Contractor shall comply with all applicable 

Colombian laws, rules, and regulations. The Contractor shall submit proper documentation and evidence 

satisfactory to the KO or the COR demonstrating compliance with this requirement when directed by the KO or 

COR. 

 

1.6.18.2  Subcontractor Licenses and Permits.  The Contractor shall inform the COR and KO in writing that all 

subcontractors and others performing work at Tumaco worksite have obtained all requisite licenses and permits.  

The Contractor shall submit a copy of the licenses and permits (if applies) to the KO and COR demonstrating 

compliance with this requirement when directed by the KO and/or COR. 

 

1.6.19 Environmental Protection.   

 

1.6.19.1 In order to present and provide for abatement and control of any environmental pollution arising from the 

activities in the performance of this contract, the Contractor shall comply with all applicable pollution control and 

abatement policies, and all applicable provisions of the Colombian Codes and Military Base regulations/laws.   

 

1.6.19.2 Environmental protection action required by this section shall consist of furnishing all labor, materials, and 

equipment and performing all work required for the abatement and prevention of pollution during and as the result 

of construction operations under this contract.  For the purpose of this specification, environmental pollution is 

defined as the presence of chemical, physical, or biological elements or agents which adversely affect human health 

or welfare; unfavorably alter ecological balances; detrimentally impact on biological species and/or their habitat; or 

degrade the aesthetic and recreational value of the area. 

 

1.6.19.3 The Contractor shall not pollute storm or sewer lines; or swales with fuels, oils, bitumen, calcium chloride, 

acid, construction wastes; or other harmful materials.  It is the responsibility of the Contractor to investigate and 
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comply with all applicable Colombian laws concerning pollution of river and streams.  All work under this contract 

shall be performed in such a manner that objectionable conditions shall not be created in streams through or 

adjacent to the project areas. 

 

1.6.19.4 Waste material is defined as any material for which no use or reuse is intended and which is to be 

discarded.  Disposal of hazardous waste, containers or components thereof, shall be in a hazardous waste disposal 

site only and no other location shall be utilized for such disposal.  Only hazardous waste sites which are permitted 

by the US Environmental Protection Agency (EPA), and/or the Government of Colombia shall be utilized for such 

disposal actions.  Contractor shall coordinate with Colombian environmental agencies for disposal/storage activities.  

The Contractor shall maintain all required documentation related to hazardous material use and waste disposal in 

accordance with the Government of Colombia regulations and requirements. 

 

1.6.20 Personnel Safety.  The Contractor shall ensure the safety of their personnel in accordance with Colombian 

law section Normatividad Salud Ocupacional y Seguridad Industrial.  The Contractor shall immediately correct all 

safety deficiencies upon notification of such deficiencies by the KO/COR and shall notify the KO/COR of the 

corrective action taken.  The Contractor shall be responsible for the safety of their workers and all visitors at each 

work site; and ensure that all personnel are wearing appropriate safety gear at all times (i.e. safety glasses, helmet, 

harness, gloves, and safety shoes).  

 

1.6.20.1 Accident Protection (AP) and Emergency Medical Treatment (EMT).   The Contractor shall have 

personnel licensed by the Colombian government to be trained and capable of dealing with minor personnel 

injuries.  The personnel shall be qualified to provide first aid in case of emergency.  The number of AP and EMT 

shall be sufficient to care for the number of employees at the site in the case of an emergency. 

 

1.6.20.2 All work crews, Contractor management personnel, and the COR shall be provided with information 

pertaining to the Contractor's arrangements for emergency medical treatment five (5) days prior to the start of work.  

This information shall include the following: 

 

Local Hospital:  Name   Phone No. 

Local Ambulance: Name   Phone No. 

Local Doctor:  Name   Phone No 

  

1.6.21 Marking of Work Zones.  The Contractor shall mark all work zones using two lines of plastic yellow 

security ribbon. Yellow security ribbons shall be 8 cm wide and supported on very stable wood stakes. Likewise, 

the project excavation or high accident risk zones shall be signaled with warning signs or fences as protective 

measurements by the Contractor. 

 

1.6.22 Construction Operations and Storage Areas. 

  

1.6.22.1 Confinement to Authorized Areas.  The Contractor shall confine all operations (including storage of 

materials) on to areas authorized or approved by the COR from information received by local authorities.  U.S. 

Government agencies shall have access to the premises for official fire, safety, and security inspections and/or to 

conduct site visits as authorized by the COR. 

 

1.6.22.2 Access to Contractor Storage Yard.  The Contractor shall only store materials and equipment for this at a 

designated location in the Colombia Marines.  The specific worksite location will be coordinated with Colombia 

Marines Public Works or equivalent office during the pre-performance conference or at a later date. 

 

1.6.23  Contractor Vehicles. 

 

1.6.23.1  Vehicular Access.  The Contractor shall, and in accordance with any regulations specified by the 

municipal and Colombian Marines authorities, use only established site entrances and roadways at both worksite 

locations. 
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1.6.23.2  Vehicle list.  The Contractor shall provide a list of all vehicles used in the performance of this contract to 

include vehicle description, valid vehicle registration number, and identification ID card numbers to the contracting 

officer representative within ten (10) days after contract award and update as the changes occur.  ID information 

will be used by the installation to verify credentials and issue access permits.  Contractor shall coordinate 

Colombian Marines security office to access installations. 

 

1.6.24  Unforeseen Conditions:  The Contractor shall conduct aerial, surface, underground or embedded interference 

survey to avoid damage to pipes, boxes, cables, utility poles, hoses, wells or other elements in the work area.  If a 

potential interference is found, the Contractor shall promptly give written notice to the KO/COR in accordance with FAR 

Clause 52.236-2, and prepare information for possible alternatives. 

 

 

 

 

 

 

 

 

PART 2 

 

 

2.  DEFINITIONS AND ACRONYMS: 

 

2.1  Definitions. 

 

2.1.1 AREA OF RESPONSIBILITY.  The U.S. Southern Command (USSOUTHCOM) area of responsibility 

(AOR) includes the geographic areas of Antigua and Barbuda, Argentina, Aruba, Barbados, Belize, Bolivia, Brazil, 

British Virgin Islands, Cayman Islands, Chile, Colombia, Costa Rica, Cuba, Curacao, Dominica, Dominican 

Republic, Ecuador, El Salvador, Falkland Islands, French Guiana, Grenada, Guadeloupe, Guatemala, Guyana, Haiti, 

Honduras, Jamaica, Martinique, Mayotte, Montserrat, Nicaragua, Panama, Paraguay, Peru, Saint Barthélemy, Saint 

Martin, Saint Kitts and Nevis, Saint Lucia, Saint Vincent and the Grenadines, Sint Maarten, Suriname, Trinidad and 

Tobago, Turks and Caicos Islands, Uruguay, and Venezuela. 

 

2.1.2 Calendar Days.  Any reference in the Statement of Work to “days” refers to calendar days, rather than 

business days, unless otherwise specified. 

 

2.1.3 Contractor.  A supplier or vendor awarded a contract to provide specific supplies or service to the 

Government.  The term used in this contract refers to the prime. 

 

2.1.4  Contracting Officer (KO).   A person with authority to enter into, administer, and or terminate contracts, and 

make related determinations and findings on behalf of the government.  Note: The only individual who can legally 

bind the government. 

 

2.1.5 Contracting Officer's Representative (COR).   An employee of the U.S. Government appointed by the 

contracting officer to administer the contract.  Such appointment shall be in writing and shall state the scope of 

authority and limitations.  This individual has authority to provide technical direction to the Contractor as long as 

that direction is within the scope of the contract, does not constitute a change, and has no funding implications.  

This individual does NOT have authority to change the terms and conditions of the contract.  

 

2.1.6 Defective Work.  A task output that does not meet the standard of performance associated with the SOW. 

 

2.1.7 Deliverable.  Anything that can be physically delivered, but may include non-manufactured things such as 

meeting minutes or reports. 
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2.1.8 Key Personnel.  Contractor personnel that are evaluated in a source selection process and that may be 

required to be used in the performance of a contract by the Key Personnel listed in the SOW.  When key personnel 

are used as an evaluation factor in best value procurement, an offer can be rejected if it does not have a firm 

commitment from the persons that are listed in the proposal. 

 

2.1.9 Physical Security.  Actions that prevent the loss or damage of Government property. 

 

2.1.10 Quality Assurance (QA).  The Government procedures to verify that tasks being performed by the 

Contractor are performed according to acceptable standards. 

 

2.1.11 Quality Assurance Surveillance Plan (QASP).  An organized written document specifying the surveillance 

methodology to be used for surveillance of Contractor performance.   

 

2.1.12 Quality Control (QC).  All necessary measures taken by the Contractor to assure that the quality of an end 

product or service shall meet contract requirements. 

 

2.1.13 Subcontractor.  One that enters into a contract with a prime Contractor.  The Government does not have 

privity of the prime’s contract with the SubContractor. 

 

2.1.14 Work Day.  The number of hours per day the Contractor provides services in accordance with the contract. 

2.1.15 Work Week.  Monday through Friday, unless specified otherwise. 

 

2.1.16 Project Engineer (PE)/Architect: The person who is the technical representative for the Contractor in all 

phases of the project, from design to final execution.  This person will be responsible for design and materials 

submittals and will attend meetings as required for the project.  The experience required is defined in Section 

1.6.10. 

 

2.1.17 Field Engineer/Architect.  It is the onsite technical representative overseeing the engineering aspects of the 

project.  This person will ensure proper work execution with regards to project designs, technical standards and 

project schedule.  This person can also establish quality control construction processes.  The experience required is 

defined in Section 1.6.10.  

 

2.1.18 Project Superintendent/Foreman (Maestro de Obra).  Person trained in all aspects of construction 

management with specific knowledge of construction processes.  The experience required is defined in Section 

1.6.10. 

 

2.2.  Acronyms:  

 

ACI   American Concrete Institute 

AFARS   Army Federal Acquisition Regulation Supplement 

AISC   American Institute of Steel Construction 

AR   Army Regulation 

ASTM   American Society for Testing Materials 

AWS   American Welding Society 

CFR   Code of Federal Regulations 

CONUS   Continental United States (excludes Alaska and Hawaii) 

COR   Contracting Officer Representative 

CPM   Critical Path Method 

DA   Department of the Army 

DD250   Department of Defense Form 250 (Receiving Report) 

DFARS   Defense Federal Acquisition Regulation Supplement 

DMDC   Defense Manpower Data Center 

DOD   Department of Defense 

FAR   Federal Acquisition Regulation  
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IAW   In Accordance With  

HID   High-intensity discharge 

KO   Contracting Officer  

NSR   Norma Sismo Resistente 

NTC   Normas Técnicas Colombianas 

OCI   Organizational Conflict of Interest 

OCONUS  Outside Continental United States (includes Alaska and Hawaii) 

PERT    Program Evaluation & Review Technique 

POC   Point of Contact 

QA   Quality Assurance 

QAP   Quality Assurance Program 

QASP   Quality Assurance Surveillance Plan 

QC   Quality Control 

QCP   Quality Control Program 

RETIE   Reglamento Técnico de Instalaciones Eléctricas 

SOW   Statement of Work 

TE   Technical Exhibit 

UL   Underwriters Laboratories 

 

  

 

 

 

PART 3 

 

 

3.  GOVERNMENT FURNISHED ITEMS AND SERVICES. 

 

3.1  Services.  Not applicable. 

 

3.2  Facilities.  Not applicable. 

 

3.3  Utilities.  Not applicable. 

 

3.4  Equipment.  Not applicable. 

 

3.5  Materials.  Not applicable. 
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PART 4 

 

 

4.  CONTRACTOR FURNISHED ITEMS AND RESPONSIBILITIES.   

 

4.1  General.  The Contractor shall furnish all supplies, equipment, facilities and services required to perform work 

under this contract as outlined within this SOW.  All work shall be performed in accordance with manufacturer 

specifications and instructions for the products and/or materials to be used, and performed by certified personnel 

such as professional electrical engineers, electricians, architects and civil engineers.  The Contractor shall verify 

existing conditions prior to actual installation of the equipment. The Contractor shall comply with special 

considerations, safety program, required insurance and Military Base regulations. 

 

4.2  Secret Facility Clearance. Not applicable. 

 

4.3  Materials.  The Contractor shall provide cement, aggregates, concrete, reinforced steel, metallic structure, 

welding materials, masonry, electrical materials, spot lights, conduits, paint, stucco, window bars, and doors and all 

related materials for the construction. 

 

4.4  Equipment.  The Contractor shall provide all required construction equipment to construct defensive positions, 

including concrete mixer, lifting equipment, trucks to transport debris, etc. to construct and install what is included 

in this contract.   

 

4.5 Responsibilities of Contractor. 

 

4.5.1 Damage to Persons or Property.  The Contractor shall be responsible for all damages to persons or 

properties at the worksite that occur as a result of the Contractor's own fault or negligence.  The Contract shall take 

proper safety and health precautions to protect the work sites, the workers, the public, and the property of others.  It 

is highly recommended to the contractor to properly document existing conditions prior commerce of works by 

taking photos and having base official or representative to walk the work site.  He should formalize the existing 

conditions in a report with an official memo.  This report and officio shall be signed by the Colombia Marines POC, 

contractor, KO, and COR. 

 

4.5.2 Responsibility for Work Performed.   The Contractor shall be responsible for all materials delivered and 

work performed until final completion and acceptance of the entire project, except for any completed unit of work 

which may have been accepted in writing under the contract. 

 

4.6 Contractor Records/Progress Reports. The Contractor shall certify all completed work on bi-weekly basis 

and provide bi-weekly progress report to the COR and KO.  Bi-weekly report is due every other Tuesday, no later 

than 1300 hrs (1:00 p.m. CST).  

 

4.7 Contractor Work Schedules.  Offerors shall include in their technical proposal  a complete project 

management schedule utilizing the Critical Path Method (CPM), Program Evaluation & Review Technique (PERT) 

or Gantt Chart showing major construction phases (i.e. clearing site, site prep, foundation, concrete structure, 

metallic structure, electrical system, masonry, stucco, windows, doors, tests, cleaning, final inspection and punch 

list corrections).  These items will become part of the contract at award.  Sufficient float time shall be incorporated 

in the schedule to account for down days due to inclement weather. Contractor shall include quality assurance 

inspections performed by QA rep at each worksite.  

 

4.8 Progress Meetings.  The Project Engineer/Architect may be required to meet at least weekly with the KO 

and/or the COR during the first month of construction and then as required throughout the period of performance.  

The Contractor shall be responsible for keeping minutes of these meetings.  The written minutes of these meetings 

shall be signed by the Project Engineer/Architect and any other individuals in attendance, and be submitted to the 

COR for approval. 
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4.9 Repair.  The Contractor shall repair any damage to the existing grounds, facilities or property incurred during 

the course of construction at Tumaco to its original pre-existing conditions.  Refer to section 4.5.1 Damage to 

Persons or Property for additional info. 

 

4.10 Safety.  The Contractor is responsible for the safety of workers and visitors to the work sites.  The Contractor 

shall ensure that all personnel wear appropriate safety gear at all times in compliance with all Colombian 

Occupational Safety & Health regulations and ensue all local safety regulations are followed at all times.  The 

Contractor shall provide sanitation for workers in accordance with the latest edition of Corps of Engineers Safety 

and Health Manual EM 385-1-1 and Colombian safety and health laws.  Contractor shall comply with safety and 

health requirements as established by EM 385-1-1.  Information about how to obtain electronic and/or hard copies 

of this manual is located at the following website:  http://www.usace.army.mil/CESO/Pages/EM385-1-1.aspx. 

 

4.10.1 Prohibition on Asbestos and Lead Based Paints.  The Contractor shall not use materials containing 

Asbestos or Lead Based Paints in this construction project.  Upon completion of each construction project, the 

Contractor shall submit two copies of a Certified Letter to the COR stating that no lead based paints or materials 

containing asbestos were used in this project at Tumaco.  One copy of the letter shall be filed with project 

documents in the Resident Engineer's Office and second copy filed in the COR’s project folder.   

 

4.11 Utilities Connections and Excavations 

 

4.11.1 The U.S. Government will not provide any utility connections.  It is the Contractor’s responsibility to provide 

any generators required to operate any of its own equipment at its own expense.  The Contractor shall be also 

responsible for providing potable water daily at the construction worksite for all employees at Contractor’s own 

expense.  If a water tank truck is planned for this purpose, the Contractor shall be responsible for providing 

registration information that must be included with Contractor’s equipment listing. 

 

4.11.2  The Contractor shall be responsible for coordinating excavation with local utility companies and shall take 

every precaution to avoid damage to underground utilities.  The Contractor shall be responsible for any damages 

they incur to the underground utilities and shall repair any construction damages at the Tumaco worksite at own 

expense.  The Contractor shall be responsible for coordinating the connection of potable water, sewage (if 

available), and electrical power with local utility companies. 

 

4.12 Interruption of Utility Services.  Any planned interruptions of utility services (electrical power, water, natural 

gas, etc.) shall be detailed and coordinated by the Contractor.  If the outage affects only the facilities in this contract, 

the request shall be submitted at least three (3) working days before the planned outage.  The Contractor shall not 

interrupt service(s) until approval has been granted by the Colombian Marines Public Works or equivalent entity.  

Requests shall include facility/facilities affected, date of scheduled outage, and duration.  Requests for interruption 

of service(s) will not be approved unless all equipment and materials required for the applicable/ particular phase of 

work are on the job site (s).  Interruptions will be granted Monday through Friday for the following times: 7:15 

A.M. until 11:00 A.M. and 12:30 P.M. until 4:00 P.M.  If weekend (Saturday and Sunday) outages are required or 

are preferred, such outages shall be coordinated as specified above. 

 

4.13 Contractor Personnel  The Contractor shall provide sufficient number of personnel, properly trained and 

qualified (i.e. civil engineer, architect, geotechnical engineer, electrical engineer, certified electricians and foremen), 

to perform the requirements of this contract at the worksite location.  All non-laborer Contractor employees on this 

project shall maintain a proficiency license from the Colombian or an equivalent license from a foreign entity if the 

Contractor is based in a country other than Tumaco worksite location. 

 

4.13.1 Project Engineer/Architect Superintendent/Foreman.   

 

4.13.1.1 The Contractor shall provide a Project Engineer/Architect who shall be a licensed engineer or architect and 

responsible for the performance of all work.  The name of this person and an alternate(s), who shall act in behalf of 

the Contractor when the Project Engineer/Architect is absent, shall be designated in writing to the KO at least ten 

(10) days prior to contract performance.  The Contractor shall not replace, substitute, or remove key personnel 

http://www.usace.army.mil/CESO/Pages/EM385-1-1.aspx
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without prior written consent from the KO.  In the event that the Contractor removes key employees, replacement 

personnel must be equally or better qualified. 

4.13.1.2 The Field Engineer/Architect and Superintendent/Foreman shall be designated in writing to the KO at least 

ten (10) days prior to contract performance. These key personnel shall be physically present at the worksite between 

the hours of 7:30 am to 4:30 p.m., excluding Colombian holidays, and any other time work is being performed at 

the site, as coordinated between the Contractor and COR.  The Contractor shall provide to the KO and COR the 

phone numbers of the Project Engineer/Architect and alternate(s), Field Engineer/Architect and 

Superintendant/Foreman to be available during duty and non-duty hours (to include evenings, holidays, and 

weekends).   

 

4.13.1.3 The Project Engineer/Architect shall be responsible for overall management and coordination of this 

contract; directing the onsite work; acquiring materials; able to resolve construction issues; and provide information 

about work progress to the COR.  The Project Engineer/Architect shall be highly knowledgeable of the project 

progress and have a good working knowledge of Spanish be able to communicate effectively.  By Good Working 

Knowledge the employee should be able to read/speak English and understand agency regulations, operating 

instructions, memoranda, and related material concerning the field of work, to prepare correspondence and 

standardized reports, and to communicate effectively with Spanish speaking staff members and the general public, 

including both Spanish speaking and non-Spanish speaking persons.  The Project Engineer/Architect or their 

designated alternate shall be available to meet with U.S. Government personnel, or the KO, within 30 minutes 

unless otherwise coordinated with such designated personnel.  After duty hours, the Project Engineer/Architect or 

designated alternates shall be available within two (2) hours in case of emergency.    

 

4.13.2 Personnel Listing.   

 

4.13.2.1 After award of the contract, the Contractor shall have five days to submit to the KO a list of workers and 

Project Managers assigned to work at Tumaco sites (Biographic Data on Personnel).  Required information for each 

individual on the personnel list for Tumaco sites shall include: 

 

Full Name 

Place and Date of Birth 

Current Address 

Identification number 

 

4.13.2.2  Failure to provide any of the above information may be considered grounds for rejection and/or re-

submittal of the application(s).   

 

4.13.3 Contractor Employee Uniforms.  The Contractor shall provide to each employee a shirt (all shirts must be 

the same style and color) with the Contractor’s name/logo and contract number.  The shirt shall be worn at all times 

while working at the project site.  
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PART 5 

 

5. SPECIFICATIONS 

 

5.1 General:  The Contractor shall construct five defensive positions.  Technical Exhibit 2 illustrates the 

approximate location of the proposed defensive positions locations.  Technical Exhibit 3 illustrates the conceptual 

design for the defensive positions.  Contractor shall validate provided designs with his structural and geotechnical 

engineers to ensure meeting construction codes.  The Contractor shall provide all structural and architectural plans 

to the COR for approval within 30 days of award.  All plans shall be developed by an engineer certified in that 

particular discipline, and comply with appropriate codes.  The Contractor shall meet with the government bi-weekly 

reports and produce meeting minutes and submit to the COR for approval. Once approved all bi-weekly reports and 

meeting minutes shall become part of the contract specifications.  Meeting minutes are due 5 days after the meeting 

is held.  The Contractor shall provide a draft list with corresponding technical information for review with 

his proposal.  Upon approval of the material list by Government, the contractor shall provide sample materials as 

identified in the approved material list. The Contractor shall submit all material under this section for COR approval 

and ensure that materials for project shall be environmentally friendly in accordance with paragraph 1.6.18.   

 

The Contractor developed plans and works shall comply with “Norma Sismo Resistente” (NSR) – 2010 code, 

Colombian codes “Norma Tecnica Colombiana” (NTC) – 1500, “Reglamento Técnico del Sector de Agua Potable y 

Saneamiento Básico” (RAS)-2000, NTC 2050 and RETIE.  The Contractor shall include a Lightning Protection 

System Study IAW NTC 4552. ARSOUTH acceptance of the drawings does not waive the contractor’s 

responsibility to comply with the corresponding codes and rules for the design and construction.  The contractor 

shall submit within 30 days with after contract award, the structural calculations, the construction 

designs/drawings, and diagrams based on the codes, signed and certified by a licensed structural engineer.  

He shall provide soil study results with recommended site adapt design.  Formats for the drawings shall be 

submitted in AutoCad 2010 and pdf. The U.S. Army South engineer will approve the design.  Neither the U.S. 

Government’s review, approval or acceptance of, nor payment for the requirement required under this contract shall 

be construed to operate as a waiver of any rights under this contract or of any cause of actions arising out to the 

performance of this contract, and the Contractor shall be and remain liable to the U.S. Government in accordance 

with applicable law for all damages to the U.S. Government caused by the Contractor’s negligent performance 

under this contract. 

 

The work will be executed based on the following requirements: The contractor shall be responsible for the 

professional quality, technical accuracy, and the coordination of designs, drawings, and specifications, furnished by 

the contractor under this contract. The contractor shall, without additional compensation, correct or revise any errors 

or deficiencies in its designs, drawings, and specifications to meet local and national codes and standards. 

 

Once the design is approved, any design changes will be submitted to U.S. Army South Engineer for approval.  

Contractor shall not proceed without prior approval of the U.S Army South Engineer.  If the design changes imply 

cost to the government, the Contractor shall immediately notify the Contracting Officer. 

 

All drawings, specifications, operations and maintenance handbooks, manufacture’s information, and other 

documents derived from the work, will belong to U.S. Army South and should be turned over as well as an original 

and two copies of the final construction and architectural drawings (as-builts).  Format for the drawings shall be 

AutoCad 2010 and pdf.  All designs required in this contract (new constructions and fabrication) shall be validated 

and approved by contractor professional license engineer and submitted to the COR for final approval. 

 

5.2. Soil Studies and site preparation: The foundation and structure of the defensive positions shall be designed 

based on the soil studies. The Contractor shall be responsible for conducting the soil studies. The contractor shall 
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submit to the PE/COR within 30 days of award a report elaborating the soil study analysis to determine if the 

foundation will guarantee the stability of the structure.  The contractor shall provide information of how it will 

conduct soil studies analysis.  Final copies of these studies shall be submitted to the U.S. Government project 

engineer for approval prior pour concrete. 

 

Contractor shall prepare location of the defensive positions.  Preparation includes removal of the organic layer (as a 

minimum 305 millimeters), subgrade compaction to no less than 95% of the Proctor standard, backfill with selected 

material, compaction, and drainage slope.  Drainage slope shall ensure divert water away from the defensive 

position site.  Layout depicting cut, fill, patch, drains connections, and asphalt overlay (by others) shall be submitted 

to the Contract Officer Representative prior to commencement of work.  Contractor shall also provide the layout to 

installation POCs and get POCs approval in writing. 

 

5.3 Defensive position base:  The Contractor shall provide a structural base layer to construct the defensive 

position bases.  The layer thickness shall be as a minimum 0.305 meter or as required by the design.  The Contractor 

shall provide selected fill material for the base layer as recommended by modular wall manufacturer and the 

geotechnical engineer.  The material shall be compacted in 102 millimeters lift to a compaction effort of 95% of 

Modified Proctor compaction effort.  The Contractor shall ensure that structural base load bearing capacity can 

support the defensive position walls and any loads created by seismic action in the area.  Contractor shall submit 

proposed material gradation with his proposal. 

 

5.4 Defensive Positions:  The Contractor shall construct five defensive positions using sandbags, 1/8 inch wire 

mesh reinforcement, structural connections, treated lumber for columns and roof structure.  Contractor shall refer to 

Technical Exhibit 3 for conceptual defensive position design.  Estimated inside area for each defensive position is 3 

meters by 3 meters by 2.5 high.  The final design for the defensive positions, foundation, roof deck, and columns 

shall be submitted to COR 20 days after Notice to Proceed.  The final defensive positions height shall be 2.5 meters 

from concrete slab.   

 

Contractor shall install layers of sand bags on the walls as shown in Technical Exhibit 3.  Contractor shall install 

two rows of sandbags on the roof of the defensive positions.  The sand bag approximate size shall be 152 mm x 356 

mm x 660 mm.  Contractor shall use sandy material as filling.  The sandy material shall be manually compacted to 

avoid any voids.  The sandbags shall have resistance to fungus and ultraviolet radiation, long expected life (10 

years), and low maintenance.  Contractor shall provide a submittal for the proposed sandbag material. 

 

The installation consists of placing, anchoring, and stabilizing the sandbags walls.  The Contractor shall fill each 

sandbag with uniform clean sand.  Gradation of the uniform clean sand shall be submitted with contractor proposal.  

The sand shall be manually compacted to avoid any voids.  The sand shall be placed inside the bag at its optimum 

moisture content to reach the maximum density.  Contractor shall do random moisture and density test showing to 

validate the optimum water content and maximum density (as a minimum 3 test per position).   

 

Contractor shall provide an installation sandbag pattern to ensure wall load bearing, stability, and any potential 

inclination.  The installation consists of placing, anchoring (if required), and stabilizing the sandbags on the base 

layer.  Contractor shall include the weight of the sandbags in their structural design. 

 

Contractor shall use treated lumber for the supporting columns and roof structure.  The treated lumber size shall be 

determined by the final structural design.  Contractor shall cover the sandbag walls with a ¼-inch steel welded wire 

mesh.  Contractor shall not puncture the sandbags to secure the wire mesh.  Instead it is recommended to use zip ties 

to tie wire mesh from one side to the other.  Once the wire mesh is secure, contractor shall provide a 2.5 centimeter 

thick concrete protection liner.  The concrete liner shall serve as stucco.  

 

The Contractor shall provide shooting openings each side of the defensive positions and lintel shall be provided as 

structural elements.  Contractor shall use the Technical Exhibit 3 as a guideline for the design.  The design shall 

consider all the defensive position elements (i.e. sandbags, sand, wooden columns, and roof wooden structure.  

Contractor shall provide structural analysis and final design to COR for revision and final approval.  Contractor 

shall not start any construction prior the approval. 
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CONTRACTOR SHALL SUBMIT DETAILED SPECIFICATIONS OF THE SANDBAGS, LUMBER, AND 

WIRE MESH WITH HIS PROPOSAL.   

 

5.5 Technical Exhibits: Technical Exhibit 1 includes the deliverables schedule for this contract.  Technical Exhibit 

2-Approximate Location shows defensive positions approximate location.  U.S. Army South and Colombian 

Marines representatives will determine exact location.  Technical Exhibit 3 shows Defensive Positions concept 

design in pdf format. The Contractor shall evaluate the U.S. Government design and modify the design to 

accommodate the site conditions. 

IT IS CONTRACTOR RESPONSIBILITY TO VERIFY THE APPROXIMATED QUANTITIES IN THIS 

SOW. 

 

5.6 Final clean up and finishes:  The Contractor shall do a final cleaning to include disposal of debris resulting 

from construction as well as dispose of containers for the materials used during construction.  All debris and 

garbage, excavation materials, debris from the construction, as well as the garbage created by the containers for the 

materials, such as boxes and bags shall be removed.  All the grass that grows in the construction lot during 

construction shall be cut and clippings moved to the municipal dumps by Contractor. 

 

The Contractor shall remove all trash, debris, or surplus materials from the work site and shall leave the work site 

clean of all debris when work is completed.  The Contractor shall maintain the work site in a neat, orderly, and safe 

condition at all times.  The Contractor shall remove debris on a daily basis.  The Contractor shall remove all tools, 

supplies, equipment, and debris upon completion of the contract.  Contractor shall coordinate with local Colombia 

Government agencies to dispose materials in their landfills or designated areas. 

 

5.7 Temporary construction:  Contractor shall remove temporary construction of offices, bathrooms, storage 

areas, and any other construction of a temporary nature from the site as soon as the progress of the project permits.  

Those places in the grounds occupied by said constructions shall be reconditioned properly, level, and reestablished 

to its original condition of better.  It is recommended to the Contractor to take photos of the original conditions and 

after construction is completed. 

 

5.8 Warranty:  Contractor shall warrant its work against faulty workmanship for a period of not less than one year 

from the date of Government acceptance of the work provided under this contract.  Under this warranty, contractor 

shall be prepared to return to the work site within one working day after notification without charge to make any 

necessary repairs as a result of faulty workmanship. Refer to FAR Clause 52.236-5, Warranty of Construction.  

 

5.9 Final Report:  The contractor shall submit final report, 2 Digital in English and 1 Digital in Spanish to include 

all maintenance manuals for all equipment installed, as-built drawings, bi-weekly reports, invoices, final 

construction schedule, and all other documentation required to turn over the construction project to COR for 

approval.  Final payment will be withheld until final report is received and approved. 
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PART 6 

 

 

6.  APPLICABLE CODES & STANDARDS. The design and construction shall be in accordance with established 

construction practices, and the latest revision/edition of the following referenced codes and standards, where 

applicable. UFC 1-300-09N, Design Procedures, provides design guidance and contains references to other UFC’s 

and codes that are to be used for this contract. UFC 1-200-1, General Building Requirements, is the building code 

guide and contains references to other UFC’s and codes that are to be used in this contract.  

 

- American National Standards Institute Standards (ANSI) 

- American Society of Testing and Materials (ASTM) 

- National Electrical Manufacturers Association (NEMA) 

- International Building Code (IBC) 

- Electronic Industries Alliance (EIA) 

- Federal, State, County, and local environmental regulations. 

- Federal Specification Cabinet, Security, Weapons Storage (AA-C-2859A).   

- National Fire Protection Association (NFPA) 

- IEEEC2, National Electrical Safety Code 

- National Electric Code 2011 (NEC) 

- Norma Sismo Resistente 2010 (NSR 10) 

- Normas Técnicas Colombianas (NTC) 

- International Electrotechnical Commission (IEC) 

- Reglamento Técnico de Instalaciones Eléctricas (RETIE) 

- Reglamento Tecnico de Iluminación y Alumbrado Público (RETILAP) 

- Underwriters Laboratories (UL) 

 

Where discrepancies in the referenced standards and the contract requirements occur, the more stringent 

requirements shall govern.  If this occurs, the contractor shall immediately notify the COR. 
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PART 7 

 

7.  ATTACHMENT/TECHNICAL EXHIBIT LISTING 

 

7.1  Technical Exhibit 1 – The Deliverables schedule. 

 

7.2  Technical Exhibit 2 – Approximate Location. 

 

7.3  Technical Exhibit 3 – Defensive Position Concept Design in pdf format. 



W913FT-15-R-0006 

 

Page 27 of 43 

 

 

Technical Exhibit 1 – DELIVERABLES SCHEDULE 

 

Deliverable Frequency # of Copies Medium/Format Submit To 

1. Contractor shall 

provide a copy of the QC 

plan.  See paragraph 

1.6.1 for additional 

information.  

Deliverable after 

Contract Award 

One copy, 30 days 

after contract award 

Electronic copy, MS 

Word, Excel, or pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

2. Contractor shall 

provide meetings 

minutes. See paragraph 

1.6.8 for additional 

information. 

2 days after meeting 1 copy Electronic copy, MS 

Word, Excel, or pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

3. Contractor shall 

provide license and 

permit documentation. 

See paragraph 1.6.17 for 

additional information. 

Prior start 

construction 

1 copy Electronic copy, MS 

Word, Excel, or pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

4. Contractor shall 

provide a list of all 

vehicles.  See paragraph 

1.6.22 for additional 

information. 

Within 5 days of 

contract award 

 

 

1 copy 

 

Electronic copy, MS 

Word, Excel, or pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

5. Contractor shall 

properly document 

existing conditions prior 

commerce of works by 

taking photos and having 

base official or 

representative to walk 

the work site.  See 

paragraph 4.5.1 Damage 

to Persons or Property 

for additional info.  

Due 10 days after 

the contract. 

1 copy Electronic copy, MS 

Word, Excel, or pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

6. Contractor shall 

certify all completed 

work on bi-weekly basis 

and provide bi-weekly 

progress report. See 

paragraph 4.6 for 

additional information. 

Due every other 

Tuesday, no later 

than 1300 hrs (1:00 

p.m. CST). 

1 copy 

 

Electronic copy, MS 

Word, Excel, or pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

7. Prohibition on 

Asbestos and Lead 

Based Paints.  See 

paragraph 4.10.1 for 

additional information. 

Deliverable after 

Contract Award 

One copy, 30 days 

after contract award 

Electronic copy, MS 

Word, Excel, or pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

8. Personnel Listing.   

Contractor shall have 

five days to submit to the 

KO a list of workers and 

Project Managers 

assigned to work. See 

paragraph 4.13.2 for 

Deliverable after 

Contract Award 

One copy, 30 days 

after contract award 

Electronic copy, MS 

Word, Excel, or pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil; 

jose.m.olivieriresto.c

iv@mail.mil  

mailto:rosa.l.santoni.civ@mail.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:jose.m.olivieriresto.civ@mail.mil
mailto:jose.m.olivieriresto.civ@mail.mil
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Deliverable Frequency # of Copies Medium/Format Submit To 

additional information. 

9. Design Plans and soil 

study results and 

recommendations.  See 

paragraph 5 for 

additional information. 

Within 15 days of 

Contract Award 

1 original and 1 

copy 

 

Electronic copy, 

AutoCAD 2010 and 

pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

10. Submittal with the 

resume for all designers 

used for all drawings and 

calculations, before they 

start to work on those. 

See paragraph 1.6.10 for 

additional information. 

Within 10 days of 

contract award 

 

 

1 original 

 

Electronic copy, MS 

Word, Excel, or pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

11. Submittal for all 

materials or mix of 

materials to be used for 

the project. See 

paragraph 5 and sections 

below it for additional 

information.  

As indicated in 

SOW 

1 original Electronic copy, MS 

Word, Excel, or pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

12. Submittal for the 

Project Engineer/ 

Architect, Field 

Engineer/Architect and 

Superintendant/Foreman 

Section 1.6.10 

10 days of contract 

award  

1 original Electronic copy, MS 

Word, Excel, or pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

13. Final Report 

Section 5.9 

For final payment 3 original 2 Digital in English 

and 1 Digital in 

Spanish 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

 

 

 

 

INSTRUCTIONS TO OFFERORS 

INSTRUCTIONS TO OFFERORS 

 

 

1. GENERAL.  This procurement will be awarded as a Lowest Price, Technically Acceptable (LPTA) contract, 

considering past performance.  The Government intends to evaluate offers and award a single contract without 

discussions with Offerors, except for clarifications as described in FAR Subpart 15.3.  Therefore, the initial offer 

should contain the Offeror’s best terms from a price and technical standpoint.  The Government reserves the right to 

conduct discussions if the Contracting Officer later determines them to be necessary.  In the event that discussions 

are held, a competitive range determination will be made.  If the Contracting Officer determines that the number of 

proposals that would otherwise be in the competitive range exceeds the number at which an efficient competition 

can be conducted, the Contracting Officer may limit the number of proposals in the competitive range to the greatest 

number that will permit an efficient competition among the most highly rated proposals.  The Government may 

mailto:rosa.l.santoni.civ@mail.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:Annabelle.Miller@tcsc.southcom.mil


W913FT-15-R-0006 

 

Page 29 of 43 

 

 

reject any or all responses if such action is in the public interest and/or waive informalities and minor irregularities 

in the submitted offers.  The Government reserves the right to cancel this RFP and make no award.  By submitting a 

proposal in response to this RFP, the Offeror understands that the Government shall not be liable for any costs 

incurred by the Offeror in preparing that response. 

 

2. PROPOSAL DELIVERY.  All responses shall be in English (or include an English translation), legible and 

prepared in the following general format to be properly evaluated.  Responses must be complete, self-sufficient, and 

respond directly to the requirements of this RFP. 

 

 a. Electronic Submission.  The Offeror shall provide a copy of their proposal as an electronic file.  The 

proposal shall be written using Microsoft Office, Adobe PDF, and AutoCad software.  The proposal shall be 

emailed on or before the solicitation closing date/time as stated in Block 13(A) of the SF1442 to the following: 

 

  Robert DeVisser  Contracting Officer robert.r.devisser.civ@mail.mil 

 

  Astrid Pardo  Contracting Specialist astrid.pardo2.fn@mail.mil 

 

  If the file is too large to send by email, contact the Contracting Officer and/or the Contracting Specialist to 

deliver for physical acceptance prior to the solicitation closing date/time. 

 

 b. Solicitation Questions.  Questions regarding this solicitation shall be submitted in writing via e-mail to the 

Contracting Officer at robert.r.devisser.civ@mail.mil and to the Contracting Specialist at astrid.pardo2.fn@mail.mil 

5 business days after the site visit date.   The Government will respond to questions received from prospective 

offerors by 5 business days after receipt of questions.  The Government reserves the right not to respond to any 

questions concerning this solicitation received after the question receipt date and time established.  Accordingly, 

Offerors are encouraged to carefully review all solicitation requirements and submit questions to the Government 

early in the proposal cycle. 

 

 c. Amendments Prior to Solicitation Closing Date/Time.  The Government reserves the right to amend the 

solicitation specifications and/or drawings prior to receipt of offers.  Any changes will be provided through an 

amendment to the solicitation. 

 

 d. Exceptions.  If the Offeror takes exception to any of the requirements specified in this solicitation, the 

Offeror shall clearly identify each such exception and include a complete explanation of why the exception was 

taken and what benefit accrues to the Government.  All exceptions to the solicitation requirements(Sections 00010 

through 00700) and supporting rationale shall be included as an addendum to the proposal and clearly labeled 

"Exceptions".  An addendum is only required if the Offeror takes exception to any requirement in the solicitation.  

The Addendum does not have a page limitation, but shall only include information relevant to exceptions taken to 

the solicitation requirements.  The Government will assume an Offeror takes no exceptions to any solicitation 

requirement if the Offeror does not submit an Addendum identifying such exceptions.  Offerors are advised that 

solicitation requirements are not necessarily negotiable and such exceptions may render an Offeror's proposal 

unacceptable and ineligible for award. 

 

3. QUALIFICATION OF OFFEROR.  Offerors must be financially, socially and ethically responsible to 

perform the work described in this solicitation.  At a minimum, each Offeror must meet the following requirements: 

 

 a. Have an established business with a permanent address and telephone listing. 

 b. Have the necessary personnel, equipment and financial resources available to perform the work; 

 c. Have all licenses and permits required by local law; 

 d. Have no adverse criminal record; 

 g. Have no political or business affiliation which could be considered contrary to the interests of theUnited 

States. 

 

4. SUMMARY OF INSTRUCTIONS. 
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 Section Title 

 

  00010 Executed Standard Form 1442 

  00010 Priced Line Items 0001 through 0002 

  00100 Attachment – Breakdown of Price Proposal 

  00100 Technical/Past Performance/Price Proposal 

  00600 Completed Representations/Certifications 

  00700 Contract Clauses 

 

 Any deviations, exceptions, or conditional assumptions taken with respect to any of the instructions or 

requirements of this solicitation shall be identified and explained/justified in the offer. 

 

5. PROPOSAL CONTENTS.  Each Offeror’s proposal shall be submitted as set forth below and all information 

shall be confined to the appropriate part to facilitate independent evaluation. Proposals, which do not include the 

requested minimum information, may be eliminated from further consideration at the Government’s discretion.  .  

Proposal sections shall be labeled as such i.e., Section I – Price;  Section II-Technical;  Section III Past 

Performance. 

 

 a. Section I - Pricing Information and Required Documents 

 

  (1) No page limit.  Electronic format. 

 

  (2) Offerors shall provide all pricing information necessary to provide a meaningful basis for the 

Government's analysis and evaluation of price for the project set forth in Section 00100 of this solicitation.  The 

Government is not, and does not intend to request certified cost or pricing data.  Offerors may be required during 

the evaluation process to provide sufficient price information that will enable the Government to perform a 

meaningful evaluation. 

 

  (3) A complete response shall consist of a price response to include the pricing sheet (Breakdown of Price 

Proposal) in Excel format and a cover sheet.  The Offeror shall provide their response with a cover sheet that 

contains the company’s name, address and telephone number, name and title of the person authorized to sign and 

negotiate the contract and appropriate dollar threshold, and the offer validation period of 120 days. 

 

  (4) To be considered responsible, an Offeror must be in compliance with FAR 9.104(1)a.  To demonstrate 

this aspect of Responsibility, Offerors shall provide a bank reference from its bank with information of the Offeror’s 

financial standing (i.e., satisfactory accounts, outstanding loans, and line of credit). 

 

  (5) Offer and Section 00010.  Complete in its entirety the “Offeror” portion of the Standard Form (SF) 

1442 contract line items 0001 through 0003 as applicable.  An official having the authority to contractually bind the 

offering company must sign the SF 1442 in accordance with FAR 4.102.  One copy of the SF 1442 is required to 

have an original signature. 

 

   Standard Form 1442 - Complete blocks 14 through 20C 

 

   Blocks 14 through 15 – Complete all offeror contact information. 

 

   Block 17 – Add offer acceptance date and total price information.  Total price from all line items taken 

from the “pricing breakdown schedule” attachment, and include the schedule itself with the proposal.  The tax listed 

on the price list shall not be calculated as part of the total price.  The USMILGP is a tax exempt organization. 

 

   Block 18 – No bonds required. 
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   Block 19 - Amendments – Acknowledge receipt of amendments by signing any amendments issued 

during this solicitation, and entering the amendment numbers and dates in the spaces provided.  Submit a copy of 

the amendments to acknowledge receipt. 

 

   Block 20A through 20C – Add name and title of authorized person, signature, and date. 

 

  (6) Section 00010.  The Offeror shall submit with their proposal a completed pricing breakdown schedule 

(template included as Attachment 1);  otherwise, the Offeror’s proposal shall be considered nonresponsive.  The 

Offeror shall insert their price totals from their pricing breakdown schedule in the corresponding SF 1442 contract 

line item. 

 

  (7) Section 00600 Representations and Certifications.  Complete and submit the required Representations 

and Certifications and return only those shown in Section 00600. 

 

 b. Section II – Technical Response 

 

  (1) No page limits on the project schedule or the equipment/manufacturing specification sheets and 

warranty information. 

 

  (2) Project Schedule.  Offerors shall include in their technical proposal a complete project management 

schedule utilizing the Critical Path Method (CPM), Program Evaluation & Review Technique (PERT) or Gantt 

chart showing the major construction phases stated in Part 5 of the Statement of Work.  The project schedule shall 

include float time within the 120-day maximum to account for down days due to inclement weather or other 

potential non-work situations.  The proposed schedule shall include quality assurance inspections at the critical 

milestones of the project including site preparation, construction/installation work, and any separately identified 

unique repair efforts.  The project schedule shall have expected completion dates, execution time of each phase, and 

a mid-point completion of project.  Vendors shall keep in mind the Colombian Holidays for the schedule. 

 

  (3) Proposed Equipment/Materials Specifications:  The Offeror shall provide a list and description / 

specifications of materials and products to be used to assure offeror understands required compliance for this 

project.  The list shall include warranty information. 

 

 c. Section III – Past Performance Information 

 

  (1) No more than ten (10) single sided pages of written material shall be submitted..  Photographs may be 

provided, however, submission shall not exceed the page limit of written material. 

 

  (2) Past Performance information shall be submitted in English. 

 

  (3) Explain corrective actions taken in past, if any, for substandard performance and any current 

performance problems such as cost overruns, extended performance periods, customer complaints, or personnel 

problems/issues. 

 

  (4) References.  In addition to past performance information above, provide a list of three relevant 

contracts that clearly demonstrate prior experience in construction projects.  These reference projects shall be: 

 

   (a) Physically completed within the past three years. 

   (b) Similar in magnitude to the magnitude amount in this solicitation (US$ amount). 

   (c) Similar in construction features. 

 

  (5) Provide the following information for each contract or project reference included in the list above  and 

describes customer's name, address, and telephone numbers of customer's lead contract and technical personnel. 

 

   (i) Contract value, number and type 
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   (ii) Date of contract award, place(s) of performance and completion dates 

   (iii) Brief description of the scope of work including responsibilities 

   (iv) Comparability to the work under this solicitation 

   (v) Brief discussion of any major technical problems if any, and their resolution 

   (vi) Method of acquisition (fully competitive, partially competitive, or noncompetitive), and the basis 

for award (price, technical merit, etc.) 

   (vii) Any terminations (partial or complete) and the reason (convenience or default) 

 

  (6) If more than three (3) projects are submitted, only the three (3) most recent will be evaluated.   

 

 
 

 

 

 

 

BASIS OF AWARD 

BASIS OF AWARD 

 

 

A. BASIS OF AWARD.  The award will be evaluated on a Lowest Priced, Technically Acceptable (LPTA) basis, 

considering past performance.  Subject to the provisions contained herein, the Government intends to award a single 

contract resulting from the solicitation, to the Offeror whose response conforms to the Statement of Work and is 

technically acceptable, and provides the lowest total price for the actual contract line items awarded. 

 

B. EVALUATION FACTORS.  Each offeror’s response will be evaluated Acceptable/Unacceptable.  Any factor 

or sub-factor rated as “unacceptable” will result in an overall factor rating of “unacceptable”.  Factor III - Price will 

not be scored or rated. Evaluation of price will be performed using one or more of the price analysis techniques in 

FAR 15.404-1(b). 

 

 1. Factor I - Technical criteria elements consist of the following: 

 

  (a) Project Schedule:  The offerors’ project schedule will be evaluated to ensure performance will be 

completed on time IAW the contract period of performance and that the offeror has demonstrated a clear 

understanding of the project.  As a minimum, the following will be evaluated: 

 

   (1) Meeting the minimum 90-day schedule 

 

   (2) Identifying a critical path that shows the essential elements that must be accomplished prior to the 

start of follow on work 

 

   (3) Clearly identifies Government inspection and permit approval time 

 

   (4) Includes Colombian holidays and slack time planned for weather or local security related delays. 

 

  (b) Proposed Equipment/Materials Specifications:  The offeror’s proposed material and equipment will be 

evaluated to ensure they meet the specifications of the SOW and the solicitation.  The material specifications shall 

include the manufacturers’ warranty information.  All equipment and materials shall still require a submittal for the 

Contracting Officer and the Government Technical Representative’s approvals as outlined in the project 

specifications 

 

 

 2. Factor II – Past Performance.  The Government will evaluate the Construction projects or contracts 

submitted in order to evaluate past performance. Past performance relates to how well a Contractor has performed 
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on previous contracts. The Government may contact references to verify past performance. If the Government is 

aware of contracts that meet the requirements of this solicitation but have not been included in the three (3) 

contracts submitted, it may evaluate those contracts in addition to those submitted. In the event an offeror has no 

relevant past performance, offeror’s may submit past performance information for the key personnel proposed. If an 

offeror, or the proposed employees for the offeror do not have a past performance history relating to this 

solicitation, the offeror will not be evaluated favorably or unfavorably on the factor (rating will be unknown or 

acceptable). In order to be considered for award, the offeror’s past performance rating must be evaluated as 

acceptable.  In conducting the Past Performance evaluation, the Government reserves the right to use both the 

information provided in the offeror’s Past Performance submittal and information obtained from other sources, such 

as the Past Performance Information Retrieval System (PPIRS) or similar systems, Defense Contract Management 

Agency (DCMA) and commercial sources. 

 

Recency Assessment:  To be recent, the effort must be ongoing or must have been performed during the past 3 years 

from the date of issuance of this solicitation.  Past performance information that fails this condition will not be 

evaluated. 

 

Relevancy Assesment: To be relevant, the effort must be similar in nature of work, size and complexity.  The 

Government will conduct evaluation of all recent performance information obtained to determine if it is the same or 

similar in nature of work, size and complexity to the construction being procured under this solicitation. 

 

References:  The offerors’ references will be evaluated for: 

 

   (1) Physical completion within the past three years 

 

   (2) Similar in magnitude to the disclosure of magnitude amount on Page 1 of the solicitation 

 

   (3) Similar in construction features to the specifications provided in the solicitation. 

 

 

 3. Factor III – Price 

 

  (a) Prices evaluated as unreasonably high may be grounds for eliminating an offer from the competitive 

range. Price will be evaluated to determine if the offeror’s proposed price is fair, reasonable, and balanced utilizing 

price analysis techniques in accordance with the guidelines in FAR 15.404-1(b).  Supporting documentation shall be 

included in the price submission, which includes the price breakdown schedule of the prices. 

 

  (b) Unless otherwise specified, offerors shall submit prices for all CLINs.  Failure to submit a price for 

any CLIN/sub-CLIN shall result in the proposal being considered unacceptable 

 

  c)  Total evaluated price shall be the basis for evaluating price for contract award decision purposes.  Total 

evaluated price shall be determined by adding the proposed prices on all CLINs/items stated in the solicitation.  In 

the event the unit price (s) and extended price(s) are ambiguous, the Government shall use the indicated unit price(s) 

for evaluation and award purposes.  The Government reserves the right to make an award on any item of a quantity 

less than the quantity offered, at the unit cost or prices offered, unless the offeror specifies otherwise in the 

proposal.  DBA insurance will not be included in evaluating price. 

 

 

C. EVALUATION APPROACH.  The evaluation processes consists of two parts:  (1)Technical evaluation and 

(2) Past Performance evaluation.  Price will be evaluated separately from Technical and Past Performance 

evaluations. 

 

 1. All factors will be evaluated to determine whether the proposal addresses the minimum solicitation 

requirements.  Based on an offeror’s proposal the Government will assign a Technical Criteria Rating of Acceptable 

or Unacceptable Rating and a Past Performance Risk Rating of Acceptable or Unacceptable (defined under Proposal 
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Rating Scheme in Para D and E below) to each Factor and criteria element.  The Technical Evaluation focuses on 

how the proposed approach meets the minimum solicitation requirements. 

 

 2. All proposals shall be subject to evaluation by a team or member of technical evaluators.  Each evaluator 

will independently evaluate each proposal.  Thereafter, the results of the independent evaluations are merged into a 

final evaluation report.  The evaluation report must represent a consensus of opinion of the members and be signed 

by each member. 

 

  

D. TECHNICAL MERIT RATING SCHEME.  The following is the Technical Merit Rating Scheme for 

evaluation of Technical Proposal. 

 

 ACCEPTABLE – Proposal clearly meets the minimum requirements of the specifications outlined in the 

solicitation. 

 UNACCEPTABLE – Proposal does not clearly meet the minimum requirements of the specifications outlined 

in the solicitation. 

 

E. PAST PERFORMANCE RATING SCHEME:  In the evaluation of Past Performance, the evaluators will 

use the following adjectives and related definitions to define the past performance risk the Offeror poses. 

 

 ACCEPTABLE – Based on the offeror’s performance record, the Government has a reasonable expectation that 

the offeror will successfully perform the required effort, or the offeror’s performance record is unknown (See Note 

Below). 

 

 UNACCEPTABLE – Based on the offeror’s performance record, the Government has no reasonable 

expectation that the offeror will be able to successfully perform the required effort. 

 

Note:  In the case of an offeror without a record of relevant past performance or for whom information on past 

performance is not available or so sparse that no meaningful past performance rating can be reasonably assigned, 

the offeror may not be evaluated favorably or unfavorably on past performance (see FAR 15.305 (a)(2)(iv)).  

Therefore, the offeror shall be determined to have unknown past performance.  In the context of 

acceptability/unacceptability, “unknown” shall be considered “acceptable.” 
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Section 00600 - Representations & Certifications  

 

CLAUSES INCORPORATED BY REFERENCE 

 

 

52.203-11  Certification And Disclosure Regarding Payments To 

Influence Certain Federal Transactions  

SEP 2007    

52.204-3  Taxpayer Identification  OCT 1998    

252.225-7031  Secondary Arab Boycott Of Israel  JUN 2005    

252.247-7022  Representation Of Extent Of Transportation Of Supplies By 

Sea  

AUG 1992    
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Section 00700 - Contract Clauses  

 

CLAUSES INCORPORATED BY REFERENCE 

 

 

52.202-1  Definitions  NOV 2013    

52.203-3  Gratuities  APR 1984    

52.203-5  Covenant Against Contingent Fees  MAY 2014    

52.203-6  Restrictions On Subcontractor Sales To The Government  SEP 2006    

52.203-7  Anti-Kickback Procedures  MAY 2014    

52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal 

or Improper Activity  

MAY 2014    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  MAY 2014    

52.204-4  Printed or Copied Double-Sided on Postconsumer Fiber 

Content Paper  

MAY 2011    

52.204-7  System for Award Management  JUL 2013    

52.204-13  System for Award Management Maintenance  JUL 2013    

52.215-2  Audit and Records--Negotiation  OCT 2010    

52.222-3  Convict Labor  JUN 2003    

52.222-50  Combating Trafficking in Persons  MAR 2015    

52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    

52.225-14  Inconsistency Between English Version And Translation Of 

Contract  

FEB 2000    

52.228-4  Workers' Compensation and War-Hazard Insurance Overseas  APR 1984    

52.232-5  Payments under Fixed-Price Construction Contracts  MAY 2014    

52.232-17  Interest  MAY 2014    

52.232-23  Assignment Of Claims  MAY 2014    

52.232-27  Prompt Payment for Construction Contracts  MAY 2014    

52.232-33  Payment by Electronic Funds Transfer--System for Award 

Management  

JUL 2013    

52.233-3  Protest After Award  AUG 1996    

52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    

52.236-2  Differing Site Conditions  APR 1984    

52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984    

52.236-6  Superintendence by the Contractor  APR 1984    

52.236-7  Permits and Responsibilities  NOV 1991    

52.236-8  Other Contracts  APR 1984    

52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  

APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    

52.236-11  Use and Possession Prior to Completion  APR 1984    

52.236-12  Cleaning Up  APR 1984    

52.236-13  Accident Prevention  NOV 1991    

52.236-14  Availability and Use of Utility Services  APR 1984    

52.236-21  Specifications and Drawings for Construction  FEB 1997    

52.236-26  Preconstruction Conference  FEB 1995    

52.242-13  Bankruptcy  JUL 1995    

52.242-14  Suspension of Work  APR 1984    

52.243-4  Changes  JUN 2007    

52.246-12  Inspection of Construction  AUG 1996    

52.246-21  Warranty of Construction  MAR 1994    

52.247-27  Contract Not Affected by Oral Agreement  APR 1984    

52.249-10  Default (Fixed-Price Construction)  APR 1984    

252.201-7000  Contracting Officer's Representative  DEC 1991    
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252.203-7000  Requirements Relating to Compensation of Former DoD 

Officials  

SEP 2011    

252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  

DEC 2008    

252.222-7002  Compliance With Local Labor Laws (Overseas)  JUN 1997    

252.222-7006  Restrictions on the Use of Mandatory Arbitration Agreements  DEC 2010    

252.225-7012  Preference For Certain Domestic Commodities  FEB 2013    

252.225-7041  Correspondence in English  JUN 1997    

252.225-7987 (Dev)  Requirements For Contractor Personnel Performing in 

USSOUTHCOM Area of Responsibility  

OCT 2014    

252.229-7000  Invoices Exclusive of Taxes or Duties  JUN 1997    

252.232-7008  Assignment of Claims (Overseas)  JUN 1997    

252.232-7010  Levies on Contract Payments  DEC 2006    

252.233-7001  Choice of Law (Overseas)  JUN 1997    

252.236-7000  Modification Proposals-Price Breakdown  DEC 1991    

252.243-7001  Pricing Of Contract Modifications  DEC 1991    

252.243-7001  Pricing Of Contract Modifications  DEC 1991    

252.243-7002  Requests for Equitable Adjustment  DEC 2012    

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 

 

The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date 

the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work 

ready for use not later than  120 days*  The time stated for completion shall include final cleanup of the premises.  

 

*The Contracting Officer shall specify either a number of days after the date the contractor receives the notice to 

proceed, or a calendar date. 

 

(End of clause) 

 

 

 

52.216-1     TYPE OF CONTRACT (APR 1984) 

 

The Government contemplates award of a firm fix price contract resulting from this solicitation. 

 

(End of provision) 

 

 

 

52.225-17     EVALUATION OF FOREIGN CURRENCY OFFERS (FEB 2000) 

 

If the Government receives offers in more than one currency, the Government will evaluate offers by converting the 

foreign currency to United States currency using the Global Currency Exchange Rates Report published daily by the 

Charleston Financial Service Center in effect as stated below.  This is the official rate to be used for all financial 

transactions processed by the Embassy in Bogota in effect as follows: 

 

(a) For acquisitions conducted using sealed bidding procedures, on the date of bid opening. 

 

(b) For acquisitions conducted using negotiation procedures-- 
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(1) On the date specified for receipt of offers, if award is based on initial offers; otherwise 

 

(2) On the date specified for receipt of proposal revisions. 

 (End of provision) 

 

 

 

52.232-16     PROGRESS PAYMENTS (APR 2012) 

 

The Government will make progress payments to the Contractor when requested as work progresses, but not more 

frequently than monthly, in amounts of $2,500 or more approved by the Contracting Officer, under the following 

conditions: 

 

(a) Computation of amounts. (1) Unless the Contractor requests a smaller amount, the Government will compute 

each progress payment as 80 percent of the Contractor's total costs incurred under this contract whether or not 

actually paid, plus financing payments to subcontractors (see paragraph (j) of this clause), less the sum of all 

previous progress payments made by the Government under this contract. The Contracting Officer will consider 

cost of money that would be allowable under FAR 31.205-10 as an incurred cost for progress payment purposes. 

 

(2) The amount of financing and other payments for supplies and services purchased directly for the contract are 

limited to the amounts that have been paid by cash, check, or other forms of payment, or that are determined due 

and will be paid to subcontractors-- 

 

(i) In accordance with the terms and conditions of a subcontract or invoice; and 

 

(ii) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government. 

 

(3) The Government will exclude accrued costs of Contractor contributions under employee pension plans until 

actually paid unless-- 

 

(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and 

 

(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment 

period (any contribution remaining unpaid shall be excluded from the Contractor's total costs for progress payments 

until paid). 

 

(4) The Contractor shall not include the following in total costs for progress payment purposes in paragraph (a)(1) 

of this clause: 

 

(i) Costs that are not reasonable, allocable to this contract, and consistent with sound and generally accepted 

accounting principles and practices. 

 

(ii) Costs incurred by subcontractors or suppliers. 

 

(iii) Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or 

amortized portion of such costs. 

 

(iv) Payments made or amounts payable to subcontractors or suppliers, except for -- 

 

(A) Completed work, including partial deliveries, to which the Contractor has acquired title; and 

 

(B) Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title. 
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(5) The amount of unliquidated progress payments may exceed neither (i) the progress payments made against 

incomplete work (including allowable unliquidated progress payments to subcontractors) nor  

 

(ii) the value, for progress payment purposes, of the incomplete work. Incomplete work shall be considered to be the 

supplies and services required by this contract, for which delivery and invoicing by the Contractor and acceptance 

by the Government are incomplete. 

 

(6) The total amount of progress payments shall not exceed 80 percent of the total contract price. 

 

(7) If a progress payment or the unliquidated progress payments exceed the amounts permitted by subparagraphs 

(a)(4) or (a)(5) of this clause, the Contractor shall repay the amount of such excess to the Government on demand. 

 

(8) Notwithstanding any other terms of the contract, the Contractor agrees not to request progress payments in 

dollar amounts of less than $2,500. The Contracting Officer may make exceptions. 

 

(9) The costs applicable to items delivered, invoiced, and accepted shall not include costs in excess of the contract 

price of the items. 

 

(b) Liquidation. Except as provided in the Termination for Convenience of the Government clause, all progress 

payments shall be liquidated by deducting from any payment under this contract, other than advance or progress 

payments, the unliquidated progress payments, or 80 percent of the amount invoiced, whichever is less. The 

Contractor shall repay to the Government any amounts required by a retroactive price reduction, after computing 

liquidations and payments on past invoices at the reduced prices and adjusting the unliquidated progress payments 

accordingly. The Government reserves the right to unilaterally change from the ordinary liquidation rate to an 

alternate rate when deemed appropriate for proper contract financing. 

 

(c) Reduction or suspension. The Contracting Officer may reduce or suspend progress payments, increase the rate of 

liquidation, or take a combination of these actions, after finding on substantial evidence any of the following 

conditions: 

 

(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f) 

and (g) of this clause). 

 

(2) Performance of this contract is endangered by the Contractor's -- 

 

(i) Failure to make progress or  

 

(ii) Unsatisfactory financial condition. 

 

(3) Inventory allocated to this contract substantially exceeds reasonable requirements. 

 

(4) The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of 

business. 

 

(5) The fair value of the undelivered work is less than the amount of unliquidated progress payments for that work. 

 

(6) The Contractor is realizing less profit than that reflected in the establishment of any alternate liquidation rate in 

paragraph (b) of this clause, and that rate is less than the progress payment rate stated in subparagraph (a)(1) of this 

clause. 

 

(d) Title.  

 

(1) Title to the property described in this paragraph (d) shall vest in the Government. Vestiture shall be immediately 

upon the date of this contract, for property acquired or produced before that date. Otherwise, vestiture shall occur 
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when the property is or should have been allocable or properly chargeable to this contract. 

 

(2) "Property," as used in this clause, includes all of the below-described items acquired or produced by the 

Contractor that are or should be allocable or properly chargeable to this contract under sound and generally accepted 

accounting principles and practices. 

 

(i) Parts, materials, inventories, and work in process; 

 

(ii) Special tooling and special test equipment to which the Government is to acquire title; 

 

(iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other 

similar manufacturing aids, title to which would not be obtained as special tooling under paragraph (d) (2)(ii) of this 

clause; and 

 

(iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the 

Government by other clauses of this contract. 

 

(3) Although title to property is in the Government under this clause, other applicable clauses of this contract; e.g., 

the termination clauses, shall determine the handling and disposition of the property. 

 

(4) The Contractor may sell any scrap resulting from production under this contract without requesting the 

Contracting Officer's approval, but the proceeds shall be credited against the costs of performance. 

 

(5) To acquire for its own use or dispose of property to which title is vested in the Government under this clause, 

the Contractor must obtain the Contracting Officer's advance approval of the action and the terms. The Contractor 

shall (i) exclude the allocable costs of the property from the costs of contract performance, and (ii) repay to the 

Government any amount of unliquidated progress payments allocable to the property. Repayment may be by cash or 

credit memorandum. 

 

(6) When the Contractor completes all of the obligations under this contract, including liquidation of all progress 

payments, title shall vest in the Contractor for all property (or the proceeds thereof) not-- 

 

(i) Delivered to, and accepted by, the Government under this contract; or 

 

(ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is 

vested in the Government under this clause. 

 

(7) The terms of this contract concerning liability for Government-furnished property shall not apply to property to 

which the Government acquired title solely under this clause. 

 

(e) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for 

property, the title to which vests in the Government under this clause, except to the extent the Government expressly 

assumes the risk. The Contractor shall repay the Government an amount equal to the unliquidated progress 

payments that are based on costs allocable to property that is lost (see 45.101). 

 

 

(f) Control of costs and property. The Contractor shall maintain an accounting system and controls adequate for the 

proper administration of this clause. 

 

(g) Reports, forms, and access to records. (1) The Contractor shall promptly furnish reports, certificates, financial 

statements, and other pertinent information (including estimates to complete) reasonably requested by the 

Contracting Officer for the administration of this clause. Also, the Contractor shall give the Government reasonable 

opportunity to examine and verify the Contractor's books, records, and accounts. 
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(2) The Contractor shall furnish estimates to complete that have been developed or updated within six months of the 

date of the progress payment request. The estimates to complete shall represent the Contractor's best estimate of 

total costs to complete all remaining contract work required under the contract. The estimates shall include 

sufficient detail to permit Government verification. 

 

(3) Each Contractor request for progress payment shall: 

 

(i) Be submitted on Standard Form 1443, Contractor's Request for Progress Payment, or the electronic equivalent as 

required by agency regulations, in accordance with the form instructions and the contract terms; and 

 

(ii) Include any additional supporting documentation requested by the Contracting Officer. 

 

(h) Special terms regarding default. If this contract is terminated under the Default clause, (i) the Contractor shall, 

on demand, repay to the Government the amount of unliquidated progress payments and (ii) title shall vest in the 

Contractor, on full liquidation of progress payments, for all property for which the Government elects not to require 

delivery under the Default clause. The Government shall be liable for no payment except as provided by the Default 

clause. 

 

(i) Reservations of rights.  

 

(1) No payment or vesting of title under this clause shall -- 

 

(i) Excuse the Contractor from performance of obligations under this contract or  

 

(ii) Constitute a waiver of any of the rights or remedies of the parties under the contract. 

 

(2) The Government's rights and remedies under this clause  

 

(i) Shall not be exclusive but rather shall be in addition to any other rights and remedies provided by law or this 

contract and  

 

(ii) Shall not be affected by delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall 

such exercise or any single exercise preclude or impair any further exercise under this clause or the exercise of any 

other right, power, or privilege of the Government. 

 

(j) Financing payments to subcontractors. The financing payments to subcontractors mentioned in paragraphs (a)(1) 

and (a)(2) of this clause shall be all financing payments to subcontractors or divisions, if the following conditions 

are met: 

 

(1) The amounts included are limited to-- 

 

(i) The unliquidated remainder of financing payments made; plus 

 

(ii) Any unpaid subcontractor requests for financing payments. 

 

(2) The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between 

the beginning of work and the first delivery; or, if the subcontractor is a small business concern, 4 months. 

 

(3) If the financing payments are in the form of progress payments, the terms of the subcontract or interdivisional 

order concerning progress payments-- 

 

(i) Are substantially similar to the terms of this clause for any subcontractor that is a large business concern, or this 

clause with its Alternate I for any subcontractor that is a small business concern; 
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(ii) Are at least as favorable to the Government as the terms of this clause; 

 

(iii) Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor; 

 

(iv) Are in conformance with the requirements of FAR 32.504(e); and 

 

(v) Subordinate all subcontractor rights concerning property to which the Government has title under the 

subcontract to the Government's right to require delivery of the property to the Government if-- 

 

(A) The Contractor defaults; or 

 

(B) The subcontractor becomes bankrupt or insolvent. 

 

(4) If the financing payments are in the form of performance-based payments, the terms of the subcontract or 

interdivisional order concerning payments-- 

 

(i) Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria for, 

and definition of, performance-based payments in FAR Part 32; 

 

(ii) Are in conformance with the requirements of FAR 32.504(f); and 

 

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the 

subcontract to the Government's right to require delivery of the property to the Government if-- 

 

(A) The Contractor defaults; or 

 

(B) The subcontractor becomes bankrupt or insolvent. 

 

(5) If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or 

interdivisional order concerning payments-- 

 

(i) Are constructed in accordance with FAR 32.206(c) and included in a subcontract for a commercial item purchase 

that meets the definition and standards for acquisition of commercial items in FAR Parts 2 and 12; 

 

(ii) Are in conformance with the requirements of FAR 32.504(g); and 

 

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the 

subcontract to the Government's right to require delivery of the property to the Government if-- 

 

(A) The Contractor defaults; or 

 

(B) The subcontractor becomes bankrupt or insolvent. 

 

(6) If financing is in the form of progress payments, the progress payment rate in the subcontract is the customary 

rate used by the contracting agency, depending on whether the subcontractor is or is not a small business concern. 

 

(7) Concerning any proceeds received by the Government for property to which title has vested in the Government 

under the subcontract terms, the parties agree that the proceeds shall be applied to reducing any unliquidated 

financing payments by the Government to the Contractor under this contract. 

 

(8) If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments 

that the Contractor has made to any subcontractor, the Contractor shall be subrogated to all the rights the 

Government obtained through the terms required by this clause to be in any subcontract, as if all such rights had 

been assigned and transferred to the Contractor. 
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(9) To facilitate small business participation in subcontracting under this contract, the Contractor shall provide 

financing payments to small business concerns, in conformity with the standards for customary contract financing 

payments stated in Subpart 32.113. The Contractor shall not consider the need for such financing payments as a 

handicap or adverse factor in the award of subcontracts. 

 

(k) Limitations on undefinitized contract actions. Notwithstanding any other progress payment provisions in this 

contract, progress payments may not exceed 80 percent of costs incurred on work accomplished under undefinitized 

contract actions. A "contract action" is any action resulting in a contract, as defined in Subpart 2.1, including 

contract modifications for additional supplies or services, but not including contract modifications that are within 

the scope and under the terms of the contract, such as contract modifications issued pursuant to the Changes clause, 

or funding and other administrative changes. This limitation shall apply to the costs incurred, as computed in 

accordance with paragraph (a) of this clause, and shall remain in effect until the contract action is definitized. Costs 

incurred which are subject to this limitation shall be segregated on Contractor progress payment requests and 

invoices from those costs eligible for higher progress payment rates. For purposes of progress payment liquidation, 

as described in paragraph (b) of this clause, progress payments for undefinitized contract actions shall be liquidated 

at 80 percent of the amount invoiced for work performed under the undefinitized contract action as long as the 

contract action remains undefinitized. The amount of unliquidated progress payments for undefinitized contract 

actions shall not exceed 80 percent of the maximum liability of the Government under the undefinitized contract 

action or such lower limit specified elsewhere in the contract. Separate limits may be specified for separate actions. 

 

(l) Due date. The designated payment office will make progress payments on the 30 day after the designated billing 

office receives a proper progress payment request. In the event that the Government requires an audit or other 

review of a specific progress payment request to ensure compliance with the terms and conditions of the contract, 

the designated payment office is not compelled to make payment by the specified due date. Progress payments are 

considered contract financing and are not subject to the interest penalty provisions of the Prompt Payment Act. 

 

(m) Progress payments under indefinite--delivery contracts. The Contractor shall account for and submit progress 

payment requests under individual orders as if the order constituted a separate contract, unless otherwise specified 

in this contract. 

 

(End of clause) 

 

 


